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T1.1 TENDER NOTICE AND INVITATION TO TENDER 

 
Thulamela Local Municipality is inviting capable service providers for the Construction of 

Culverts in All 41 Wards Within Thulamela Municipality for three (3) years. 

Bid 
number 

Project 
Description 

Contact 
Persons 

CIDB 
Grading 

Compulsory 
Briefing 

Evaluation 
Criteria 

50/2023
/2024 

Construction 
of Culverts in 
All 41 Wards 
Within 
Thulamela 
Municipality 
for three (3) 
years 

Ms Chauke MH 

(015) 962 7627 

Mr TP Mudzili 
(015) 962 7629 

4CE or 
Higher 

 

Thohoyandou 
Civic Centre 
Council 
Chambers 

Date: 29 February 
2024 

Time    : 11H00 

80/20 
Preference 
points 
system and 
functionality 

 
Tender documents are obtainable from Procurement Office, Office No. 02 at Thulamela 

Local Municipality Head Office, during the following times: 08:00 to 15:30 (Monday to 

Friday) as from     13 February 2024 at a non-refundable bid price of R3.00 per page. 

or can alternatively be downloaded from Thulamela website (www.thulamela.gov.za) for 

free. The bidders should also download SCM forms that are found in the SCM-FORMS 

sub folder on the website and complete as part of the Bid documents. 

The service providers must submit the completed Bid documents (in black ink) and 

hand deliver or courier them to Thulamela Municipality. All completed Bid 

documents (hand delivered or couriered) must be dropped in the BID BOX before 

the closing date and time of the Bids closure. The onus is on the service providers 

to make sure the Bid documents are submitted on time and late submission won’t 

be accepted. 

Interested service providers must attend a compulsory briefing session on 29 
February 2024 at 11h00. Location: Thohoyandou Civic Centre Council Chambers 

Co-Ordinates (22°58'15.719"S; 30°27'39.007"E) 

Interested Contractors and/or service providers will be expected to submit the Bid 
documents with the following compulsory requirements. 
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❖ Tax Compliance Status Letter or Tax Compliance Pin Number. 

❖ Company registration documents (e.g., CK). 

❖ Company profile. 

❖ Valid proof of registration with CIDB  

❖ Proof of registration on CSD 

❖ Compensation Fund registration certificate in good standing. 

❖ Certified copy of partnership or JV agreement (if tenderer is a partnership or JV) 

❖ Proof of municipal rates and taxes or municipal service charges owed by the 

bidder and ALL its directors, not in arrears for more than 3 months. (The proof 

of municipal rates and taxes or municipal service charges to be submitted 

must not be older than three (3) months from the closing date of the bid. Attach 

valid lease agreement in case of rental of office facilities and municipal 

clearance in respect of the areas exempted from billing by municipalities. 

❖  List of Roads and Stormwater projects completed by the contractor in the past 

10 years with clients contact details, description, and contract values. NB: Only 

projects that were completed within the municipal environment, RAL, SANRAL 

and GOVERNMENT INSTITUTION OR PARASTATALS (Attach signed 

appointment letters, completion certificates and reference letters) NB: The 

municipality reserves the right to conduct verification with the referred clients 

of the similar completed projects.  

❖  All documentation listed in the Tender document under Part T2: Compliance 

with Tender Conditions and other Requirements under section T2.1 and T2.2 

should be submitted as compulsory requirements. 

❖  All records of any additional information posted should be submitted as 

compulsory requirements and it is the responsibility of the bidders to check 

with the respective project engineer or client representatives (contact details 

as provided above) if there are any additional information before submission 

of the tender documents. 
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T 

Please note that allocation of work will be done on a rotational basis  

 

The submitted tender document must contain all pages, as indicated, in specified 

colour, page sequence (incl. double sided) and binding method. The binding method 

must be staples plus an adhesive tape binding. 

 
Bids will be assessed under the provisions of the following Acts and its Regulations: 

Municipal Finance Management Act, (Act 56 of 2003); PPPFA, Supply Chain Management 

Policy of the municipality in accordance with the specifications and in terms of 80/20 

preferential points system as per the advert and bid document.   

Specific Goals Categories (CSD will be used 

for verification) 

Number of Points (80/20 system) 

20 Points breakdown 

1. 100% Black ownership 10 

2. 100% Women ownership 5 

3. Youth 3 

4. Disability (Medical certificate will be used to 

verify the disability status of the bidder). 

 

2 

 

Sealed bid documents must be submitted in envelopes clearly indicating “BID NUMBER AND 

DESCRIPTION” on the outside and must reach the undersigned by depositing it into the 

official Bid Box at the front of the main entrance to Thohoyandou Civic Centre, Old Agriven 

Building, Thohoyandou, by no later than 11h00 on, 15 March 2024. 

 

 

 

NEGOTIATING A FAIR MARKET RELATED PRICE: A process of negotiating with 

qualifying bidders after the competitive bidding process will be considered for 

bids where more than one (1) service provider is appointed. 

This may include amongst others the following principles: 

(a) Delegations threshold values for negotiating by the accounting officer 

(b) Negotiating may not allow any preferred tenderer a second or unfair 

opportunity 

(c) Is not to the detriment of any other tenderer 

(d) Does not lead to higher price than the bid as submitted 
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The Municipality is not bound to accept the lowest Bid and reserves the right to accept 

any part of a Bid.  Bids must remain valid for a period of ninety (90) days after closing 

date of the submission thereof. 

 

Bids may only be submitted on the bid documentation provided by the municipality. 

NB: Bids which are late, incomplete, unsigned, completed by pencil, sent by telegraph, 

facsimile, electronically (Fax), or E- mail and without the compulsory requirements 

will be disqualified. 

 

 
 

 
  

__________________________                         ____________           
MAKUMULE M.T.                                                                            DATE 

MUNICIPAL MANAGER 
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T1.2    TENDER DATA 

The Conditions of Tender are the Standard Conditions of Tender as contained in Annex F of the CIDB 

Standard for Uniformity in Construction Procurement, (July 2015) as published in Government 

Gazette No 38960, Board Notice 136 of 2015 of 10 July 2015. (See www.cidb.org.za). 

 
 

The Standard Conditions of Tender make several references to the Tender Data for details that apply 

specifically to this tender. The Tender Data shall have precedence in the interpretation of any 

ambiguity or inconsistency between it and the Standard Conditions of Tender. 

 
 

Each item of data given below is cross-referenced to the clause in the Standard Conditions of Tender 

to which it applies. 

 

 

Clause Number Tender Data 

2. EMPLOYER 

Cl. F1.1 

The “Employer” is “THULAMELA MUNICIPALITY” 

 
The Employer’s domicilium citandi et executandi (permanent physical 

business address) is: 

Thulamela Municipality, Civic Centre, Old Agriven Building, Thohoyandou. 

 
The Employer’s address for communication relating to this project is: 

Private Bag x 5066, Thohoyandou, 0950. 

3. TENDER 

DOCUMENTS 

Cl. F.1.2 

“The following documents form part of this tender: 

 
VOLUME 1 

THE TENDER 

Part T1: Tendering procedures: 

T1.1 Tender notice and invitation to tender 

T1.2 Tender Data 

Part T2: Returnable documents 

T2.1 Returnable Schedules required for Tender Evaluation 

T2.2 Other Documents required for Tender Evaluation 

 

THE CONTRACT 

Part C1: Agreements and contract data 

C1.1 Form of Offer and Acceptance  

C1.2 Contract Data 



BID No.: 50/2023/2024 

CONSTRUCTION OF CULVERTS IN ALL 41 WARDS WITHIN THULAMELA MUNICIPALITY ON AN AS AND 
WHEN REQUIRED ON AN AS AND WHEN REQUIRED BASIS FOR THREE (3) YEARS  

 

THULAMELA LOCAL MUNICIPALITY 
 

T.8  

 
 

Clause Number Tender Data 

 
C1.3 Agreement in Terms of the Occupational Health and 

Safety Act 85 of 1993 

Part C2: Pricing data 

C2.1 Pricing instructions 

C2.2 Bills of quantities 

 
Part C3:  Scope of work 

C3.1  Description of Works 

C3.2   Engineering 

C3.3 Procurement 

C3.4 Construction 

C3.5   Management 

Part C4:  Site information 

C4.1 Site Information 

C4.2  Locality Plan 

Part C5:  Annexures 

C5.1 : Proforma Documents 

C5.2 :  Contract Drawings  

 

 

 

 

 

 

 

 

 

5. TENDERER’S 

OBLIGATIONS 
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Clause Number Tender Data 

5.1. Eligibility 

Cl. F.2.1 

Only those tenderers who are registered with the CIDB or are capable of being 

so prior to the evaluation of submissions, in a contractor grading designation 

equal to or higher than a contractor grading designation determined in 

accordance with the sum tendered, are eligible to have their tenders 

evaluated. 

Joint ventures are eligible to submit tenders provided that: 

 

1. every member of the joint venture is registered with the CIDB; 

2. the lead partner has a contractor grading designation of minimum 4CE 

(or higher) 

3. the combined contractor grading designation calculated in accordance 

with the Construction Industry Development Regulations is equal to or 

higher than a contractor grading designation determined in accordance 

with the sum tendered for an 4CE (or higher). 

5.2. Site Visit 

and 

Clarification 

Meeting 

Cl. F.2.7 

The arrangements for a compulsory pre-tender meeting are: 
 

Location: Thohoyandou Civic Centre Council Chambers  

  Co-Ordinates (22°58'15.719"S; 30°27'39.007"E) 

Date : 29 FEBRUARY 2024 
 

Time : 11H00 

5.3. Insurance 

Cl. F.2.9 

No insurance cover will be provided by the Employer. 

5.4. Alternative 

Tender 

Offers 

CI. F. 2.12 

No alternative tender offers will be considered 

5.1. Submitting a 

Tender Offer 

Cl. F2.13 

5.1.1. Whole of the Works (Cl. F.2.13.1) 

 
Tenderers shall offer to provide for the whole of the Works identified. 

 
5.1.2. Original tender documents (Cl. F2.13.3) 

 
The original tender document, issued to the Bidder, shall be submitted in its 

entirety. No copies are required. 

 
5.1.3. Marking of Tender Submissions (Cl. F2.13.5) 

 
The complete tender documents shall be enclosed and sealed in a single 

envelope, marked: 
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Clause Number Tender Data 

 “BID NO. 50/2023/2024: “ CONSTRUCTION OF CULVERTS IN ALL 41 

WARDS WITHIN THULAMELA MUNICIPALITY FOR THREE (3) YEARS” 

 
The Employer’s address for delivery of tender offers to be shown on each 

tender submission package is the Tender Box located at: 

 
The Tender Box 

Municipality’s Foyer, 

Civic Centre, Old Agriven Building, Thohoyandou 

 
5.1.4 Two envelope system (Cl. F.2.13.6) 

 
A two-envelope procedure will not be followed. 

 
5.1.5. Closing time (Cl. F.2.15) 

 
The closing time for submission of tender offers is: 11H00 

 
Telegraphic, telephonic, telex, facsimile, e-mail, electronic and late tender 

offers will not be accepted. 

 
5.1.6. Tender offer validity (Cl. F.2.16) 

 
The tender offer validity period is 90 days after tender closing date. 

 
5.1.7. Clarification of tender offer after submission (Cl. F.2.17) 

 
Delete the last part of the second sentence, commencing with the word “and”. 

Furthermore, delete the last two sentences of Cl. F2.17. 

 
Add the following sentence: 

“The rates stated by the Bidder shall be binding”. 

 
5.1.8. Provide other Material (Cl. F.2.18.1) 

 
Upon request by the Employer, the Bidder shall promptly supply any other 

material that has a bearing on the tender offer, the bidder’s commercial 

position (including, where applicable, notarized joint venture agreements), 

preferencing arrangements, or samples of materials, considered necessary 

by the Employer for the purpose of a full and fair assessment. Should the 

Bidder not provide the information or material called for, by the time for 

submission stated in the Employer’s request, the Employer will regard the 

tender offer as being non-responsive. 
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Clause Number Tender Data 

  
5.1.10 Certificates (Cl. F.2.23) 

 
The following certificates are to be provided with this tender: 

 

a) Provide a valid Central Supplier Database (CSD) number. 

b) Compensation Fund registration certificate 

c) Certificate of Contractor Registration issued by the Construction Industry 

Development Board or a copy of the application Form for registration in 

terms of the Construction Industry Development Board Act (Form F006). A 

minimum grading of 8CE or Higher is required. 

d) A copy of a valid Tax Compliance Status letter. No tender will be awarded 

to a bidder whose tax matters are not in order with the South African 

Revenue Service (SARS) at the time of award. 

 
e) An EME must submit a sworn affidavit confirming the following: 

• Annual Turnover Revenue of R10 million or less; and 

• Level of Black ownership 

• Any misrepresentation in terms of the above constitutes a 

criminal offence as set out in the Preferential Procurement 

Regulation 2022 as amended. 

f) Documents and Schedules listed in Part T2. 

 
Important Note: 

Failure to provide the required particulars as per the above-listed certificates 

implies a non-responsive tender and warrants rejection of the tender on 

account of non-compliance with the requirements of the Tender Data 

EMPLOYER’S 

UNDERTAKING 

 

6. Opening of 

Tender 
The time and location for opening of the tender offers are: 

11:00 on 05 March 2024 
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Clause Number Tender Data 

Submissions 

Cl. F3.4 

Location: The Tender Box 

Municipality’s Foyer, 

Civic Centre, Old Agriven Building, Thohoyandou 

7. Arithmetical 

Errors 

 

 
Cl. F.3.9 

Delete Clause 3.9.1 
 
Insert the following new clause 

 
F.3.9.1 Check responsive bids for discrepancies between amounts in words 

and amounts in figures. Where there is a discrepancy between the 

amounts in figures and the amount in words, the amount in words shall 

govern. 

F3.9.2 Check the highest ranked bid or bidder with the highest number of bid 

evaluation points after the evaluation of bid offers in accordance with 

F.3.11 for: 

 

a) the gross misplacement of the decimal point in any unit rate; 

b) omissions made in completing the pricing schedule or bills of 

quantities; or 

c) arithmetic errors in: 

i) line item totals resulting from the product of a unit rate and a 

quantity in bills of quantities or schedules of prices; 

or 

ii) the summation of the prices 

 

F.3.9.3 Notify the bidder of all errors or omissions that are identified in the bid 

offer and either confirm the bid offer as bid or accept the corrected 

total of prices. 

 
F.3.9.4 Where the bidder elects to confirm the bid offer as bid, correct the 

errors as follows: 

 
a) If bills of quantities or pricing schedules apply and there is an error 

in the line item total resulting from the product of the unit rate and 

the quantity, the line item total shall govern, and the rate shall be 

corrected. Where there is an obviously gross misplacement of the 

decimal point in the unit rate, the line item total as quoted shall 

govern, and the unit rate shall be corrected. 

b) Where there is an error in the total of the prices either as a result 

of other corrections required by this checking process or in the 

tenderer’s addition of prices, the total shall govern and the tenderer 

will be asked to revised selected item prices (and their 
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Clause Number Tender Data 

 rates if bills of quantities apply) to achieve the tendered total of the 

prices. 

8. EVALUATION 

OF BIDS 

CI. F.3.11 

The procedure for the evaluation of responsive tenders is Method 2 (Price and 

Preferences). No Technical evaluation. Only compliance and Price and 

Preference point system will be applied. 

The Preference Point System assigns a score to each tenderer based on the 

tender price and preference points system (specific goals). These scores are 

combined to determine an overall score for the tender. The tenderer with the 

highest score will be considered for acceptance. 

 
 
The Preference Point System will be applied as follows. 

For tenders below R50 million 

80 points are assigned to price 

Up to 20 points are assigned for specific goals 

 For tenders of R50 million and above: 

• 90 points are assigned to price 

• Up to 10 points are assigned for specific goals 

Points scored will be rounded off to the nearest 2 decimal places. 

9. ACCEPTANCE 

OF TENDER 

OFFER 

Cl. F3.13 

Tender offers will only be accepted if: 
 

a) The bidder has in his or her possession an original valid Tax Clearance 

Certificate issued by the South Africa Revenue Services or in case 

wherein the Bidder provide the municipality with a printed tax clearance 

from e-filing, it is compulsory that the bidder provide municipality with tax 

compliance status pin for verification; 

b) The bidder is registered with the Construction Industry Development 

Board in an appropriate contractor grading designation. 

A minimum grading of 2CE is required for the main contractor. 
 

c) The bidder has demonstrated previous experience within the Municipal 

Environment, RAL, SANRAL, Government Institutions and parastatals 

with the type of work required under this contract, having successfully 

completed projects of Roads and Stormwater scope and size. 

d) The bidder or any of its principals is not listed on the Register of Tender 

Defaulters in terms of the Prevention and Combating of Corrupt Activities 
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Clause Number Tender Data 

 Act of 2004 as a person prohibited from doing business with the public 

sector; and 

 

e) The bidder has not abused the Employer’s Supply Chain Management 

System. 

f) The bidder has not failed to perform on any previous contract. 

g) Has completed the Compulsory Enterprise Questionnaire and there are 

no conflicts of interest which may impact on the bidder’s ability to perform 

the contract in the best interests of the employer or potentially 

compromise the tender process. 

10. PROVIDE 

COPIES OF 

THE 

CONTRACT 

DOCUMENT 

CI. F.3.18 

The number of paper copies of the signed contract to be provided by the 

employer is one. 

11. COMPLIANCE/ 

DISQUALIFICA 

TION 

BIDDERS WILL BE DISQUALIFIED FOR: 
 

• FAILURE TO COMPLETE AND SIGN THE FORM OF OFFER PAGE; 

• FAILURE TO COMPLETE AND SUBMIT A PRICED BILL OF 
QUANTITIES IN FULL; 

• FAILURE TO DULY COMPLETE FORM T 2.2 C (WHERE REQUIRED) 
THAT INCLUDES FOR ANY ADDENDA THAT MAY HAVE BEEN 
ISSUED WHERESUCH ADDENDA HAS A MATERIAL EFFECT ON 
THE PRICING OF THE TENDER; 

• FAILURE TO BE REGISTERED AND ACTIVE WITH CIDB ON THE 
RELEVANT GRADING; 

• COMPLETING TENDER DOCUMENT IN PENCIL; 

• IN THE CASE OF A BIDDER WHO DURING THE LAST FIVE YEARS 
HAS BEEN TERMINATED ON PREVIOUS CONTRACTS WITH 
THULAMELA MUNICIPALITY 

• FAILURE TO ATTEND THE COMPULSORY SITE BRIEFING 

• FAILURE TO DULY COMPLETE ALL MBD FORMS AS ISSUED ON 
PART T2 OF THE BID DOCUMENT 

• A TENDER THAT IS RECEIVED AFTER THE CLOSING DATE AND 
TIME 

12. PRICE AND 

PREFERENCE 

Having completed compliance checks, the procedure for the evaluation of 

compliant tenders is Method 2 (Price and Preferences). 

The Preference Point System assigns a score to each tenderer based on the 

tender price and on preference points system (specific goals). These scores 

are combined to determine an overall score for the tender. The tenderer with 

the highest score will be considered for acceptance. 

Points scored will be rounded off to the nearest 2 decimal places. 
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Clause Number Tender Data 

 FORMULA FOR SCORING TENDER PRICE 

The following formula will be used to calculate the points for price. 

Ps = X [1 – (Pt – Pmin)] 

Pmin 

Where 

Ps = Points scored for comparative price of tender under consideration 

Pt = Comparative price of tender under consideration 

Pmin = Comparative price of lowest acceptable tender 

X = Points assigned to price 

 
POINTS AWARDED FOR PREFERENCE 

 
Bids will be assessed under the provisions of the following Acts and 
Regulations: Municipal Finance Management Act (Act 56 of 2003); PPPFA, 
Supply Chain Management policy of the municipality in accordance with the 
specifications and in terms of 80/20 preferential points system and 
functionality as per the advert and bid document. 

 
The following table is applicable. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Specific Goals Categories (CSD 
will be used for verification 

Number of Points 
(80/20 system) 
20 Points breakdown 

 
1. 100% Black ownership 

 
10 
 

 
2. 100% Women ownership 

 
5 

 
3. Youth 

 
3 
 

 
4. Disability (Medical 

certificate will be used to 
verify the disability status of 
the bidder) 

 
2 
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Clause Number Tender Data 

 

 
 
 

 

 

13. CONDITIONS 

OF CONTRACT 

AWARD 

Contracts will only be awarded if: 

 

a) A copy of a valid Tax Compliance Status letter. No tender will be awarded 

to a bidder whose tax matters are not in order with the South African 

Revenue Service (SARS) at the time of award. 

b) the tenderer is registered with the Construction Industry Development 

Board in an appropriate contractor grading designation; 

c) the tenderer or any of its directors/shareholders is not listed on the 

Register of Tender Defaulters in terms of the Prevention and Combating 

of Corrupt Activities Act of 2004 as a person prohibited from doing 

business with the public sector; 

d) the tenderer has not: 

i. abused the Employer’s Supply Chain Management System; or 

ii. failed to perform on any previous contract and has been given a 

written notice to this effect; 

e) the tenderer has completed the Declaration of Interest and there are no 

conflicts of interest which may impact on the tenderer’s ability to perform 

the contract in the best interests of the employer or potentially compromise 

the tender process. 

f) the tenderer is registered and in good standing with the compensation 

fund or with a licensed compensation insurer; 

 
g) the employer is reasonably satisfied that the tenderer has in terms of the 

Construction Regulations, 2014, issued in terms of the Occupational 

Health and Safety Act, 1993, the necessary competencies and resources 

to carry out the work safely. 

h) The tendering entity or the directors/partners of the tendering entity are in 

good standing with the local authority/municipality. 

i) No tender will be awarded to a bidder not registered on the National 

Treasury Central Supplier Database (CSD) 

j) No tender will be awarded to a bidder who does not have a valid COIDA 

Letter of Good Standing. 
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EVALUATION CRITERIA 

The bids will be evaluated in two stages. The first stage will check whether the bidders have 

submitted all documents as requested on the advert. The tenderer will be assessed for 

responsiveness and first and if the tender is not responsive, the tenderer will be eliminated and 

not considered further for second stage of evaluation. 

 

The second stage of the evaluation will be based on Price (80) and preference points system (specific 

goals) (20). 
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Employer Name, 

Contact person and 

telephone number 

Description of contract Value of work 

inclusive of VAT 

(Rand) if applicable 

Start Date Date 

Completed 

Project 

Duration 

      

      

      

      

      

 
 
 
 

T.18
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PART T2: LIST OF RETURNABLE DOCUMENTS 

 
The tenderer must complete the following returnable documents: 

 

 
T2.1 LIST OF RETURNABLE SCHEDULES ................................................................ T.20 

T2.2 OTHER DOCUMENTS REQUIRED FOR TENDER EVALUATION .............. T.47  
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T2.1 LIST OF RETURNABLE SCHEDULES 

 
 

T2.1 A INVITATION TO BID AND TERMS AND CONDITIONS FOR BIDDING-MBD1T.21 

T2.1 B DECLARATION OF GOOD STANDING REGARDING TAX-MBD 2 .................. .T.24 

T2.1 C PRICING SCHEDULE : FIRM PRICES -MBD 3.3 .......................................... .T.25 

T2.1 E DECLARATION OF INTEREST -MBD 4 .......................................................... T.28 

T2.1 F DECLARATION FOR PROCUREMENT ABOVE R10 MILLION (ALL APPLICABLE 

TAXES INCLUDED) – MBD 5 ..........................................................................  ….  T.31 

T2.1 G PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL 

PROCUREMENT REGULATIONS 2022 – MBD 6.1 ..................................... T.33 

T2.1 H DECLARATION CERTIFICATE FOR LOCAL PRODUCTION AND CONTENT- MBD 

6.2 ................................................................................................................... T.38  

T2.1 L DECLARATION OF BIDDER’S PAST SUPPLY CHAIN MANAGEMENT 

PRACTICES-MBD 8 .............................................................................................. T.42 

T2.1 M   CERTIFICATE OF INDEPENDENT BID DETERMINATION -MBD 9 ................. T.44  
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T2.1 A INVITATION TO BID AND TERMS AND CONDITIONS FOR BIDDING-MBD1 

PART A: INVITATION TO BID 

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE THULAMELA LOCAL MUNICIPALITY 

BID NUMBER: 50/2023/2024 CLOSING DATE: 15 MARCH 2024 CLOSING TIME: 11:00HRS 

DESCRIPTION CONSTRUCTION OF CULVERTS IN ALL 41 WARDS WITHIN THULAMELA 
MUNICIPALITY ON AN AS AND WHEN REQUIRED BASIS FOR THREE (3) YEARS 

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX SITUATED AT (STREET ADDRESS) 

THULAMELA MUNICIPALITY OFFICES 

OLD AGRIVEN BUILDING 

THOHOYANDOU 

0950 

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO TECHNICAL ENQUIRIES MAY BE DIRECTED TO: 

CONTACT PERSON Mr T.P Mudzili CONTACT PERSON Ms M.H Chauke 

TELEPHONE NUMBER +27(0)15 962 7629 TELEPHONE NUMBER +27 (0)15 962 7627 

FACSIMILE NUMBER +27(0)15 962 4020 FACSIMILE NUMBER  (0) 15 962 4021 

E-MAIL ADDRESS mudzilitp@thulamela.gov.za E-MAIL ADDRESS chaukemh@thulamela.gov.za 

SUPPLIER INFORMATION 

NAME OF BIDDER 
 

POSTAL ADDRESS 
 

STREET ADDRESS 
 

TELEPHONE NUMBER CODE 
 

NUMBER 
 

CELLPHONE NUMBER 
 

FACSIMILE NUMBER CODE 
 

NUMBER 
 

E-MAIL ADDRESS 
 

VAT REGISTRATION 

NUMBER 

 

SUPPLIER 

COMPLIANCE STATUS 

TAX 

COMPLIANCE 

SYSTEM PIN: 

  

OR 

CENTRAL SUPPLIER 

DATABASE No: 

 

MAAA 

mailto:mudzilitp@thulamela.gov.za
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(a)   ARE   YOU 

THE ACCREDITED 

REPRESENTATIVE IN 

SOUTH AFRICA FOR 

THE GOODS 

/SERVICES /WORKS 

OFFERED? 

 

 
Yes No 

 

 
[IF YES ENCLOSE PROOF] 

 
(b) ARE YOU A FOREIGN

  BASED 

SUPPLIER FOR THE 

GOODS /SERVICES 

/WORKS   OFFERED? 

 
 
 

Yes No 

 

[IF YES, ANSWER PART B:3] 

QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS 

IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA) YES NO 

DOES THE ENTITY HAVE A BRANCH IN THE RSA? YES NO 

DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA? YES NO 

DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA YES NO 

IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATI YES NO 

 

IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX 
COMPLIANCE STATUS SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT 
REGISTER AS PER 2.3 BELOW. 

 

 

PART B: TERMS AND CONDITIONS FOR BIDDING 
 

1. BID SUBMISSION: 

 

1.1. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE 
ACCEPTED FOR CONSIDERATION. 

 

1.2. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED (NOT TO BE RE-TYPED) OR ONLINE 

 
1.3. THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT 2000 AND THE 

PREFERENTIAL PROCUREMENT REGULATIONS, 2022, THE GENERAL CONDITIONS OF CONTRACT (GCC) AND, IF 
APPLICABLE, ANY OTHER LEGISLATION OR SPECIAL CONDITIONS OF CONTRACT. 

 
1.4. THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM (SBD7). 

2. TAX COMPLIANCE REQUIREMENTS 

 

2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS. 
 

2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY 
SARS TO ENABLE THE ORGAN OF STATE TO VIEW THE TAXPAYER’S PROFILE AND TAX STATUS. 

 
2.3 APPLICATION FOR TAX COMPLIANCE STATUS (TCS) OR PIN MAY ALSO BE MADE VIA E-FILING. THROUGH THE 

SARS WEBSITE, WWW.SARS.GOV.ZA. 
 

http://www.sars.gov.za/
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2.4 BIDDERS MAY ALSO SUBMIT A PRINTED TCS TOGETHER WITH THE BID. 

 
 

2.5 IN BIDS WHERE CONSORTIA/JOINT VENTURES/SUB-CONTRACTORS ARE INVOLVED; EACH PARTY MUST SUBMIT A 
SEPARATE TCS/PIN/CSD NUMBER. 

 
 

2.6 WHERE NO TCS IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE (CSD), A 
CSD NUMBER MUST BE PROVIDED. 

 
 

2.7 NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE, COMPANIES WITH DIRECTORS 
WHO ARE PERSONS IN THE SERVICE OF THE STATE, OR CLOSE CORPORATIONS WITH MEMBERS PERSONS IN 
THE SERVICE OF THE STATE. 

 

 

NB: FAILURE TO PROVIDE ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID. 

 
 

SIGNATURE OF BIDDER: ……………………………………………. 

 
 

CAPACITY UNDER WHICH THIS BID IS SIGNED: ………………………………………………… 

(Proof of authority must be submitted, e.g. Company Resolution) 

 
 

DATE: ………………………………………………. 
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MBD 2 

T2.1 B TAX CLEARANCE CERTIFICATE REQUIREMENTS 

It is a condition of bid that the taxes of the successful bidder must be in order, or that 

satisfactory arrangements have been made with South African Revenue Service (SARS) 

to meet the bidder’s tax obligations. 

1. In order to meet this requirement bidders are required to complete in full the attached 

form TCC 001 “Application for a Tax Clearance Certificate”, and submit it to any SARS 

branch office nationally. The Tax Clearance Certificate Requirements are also applicable 

to foreign bidders / individuals who wish to submit bids. 

2. SARS will then furnish the bidder with a Tax Clearance Certificate that will be valid for a 

period of 1 (one) year from the date of approval. 

3. The original Tax Clearance Certificate must be submitted together with the bid. 

Failure to submit the original and valid Tax Clearance Certificate will result in the 

invalidation of the bid. Certified copies of the Tax Clearance Certificate will not be 

acceptable. 

4. In bids where Consortia / Joint Ventures / Sub-contractors are involved; each party must 

submit a separate Tax Clearance Certificate. 

5. Copies of the TCC 001 “Application for a Tax Clearance Certificate” form are available 

from any SARS branch office nationally or on the website www.sars.gov.za. 

6. Applications for the Tax Clearance Certificates may also be made via eFiling. In order to 

use this provision, taxpayers will need to register with SARS as eFilers through the 

website www.sars.gov.za 

                                                                                                                                                                                                                                                                                                         

http://www.sars.gov.za/
http://www.sars.gov.za/
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T2.1 C PRICING SCHEDULE – FIRM PRICES    MBD 3.3 
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MBD 3.3 

PRICING SCHEDULE 

(Professional Services) 

 

 

OFFER TO BE VALID FOR ........... DAYS FROM THE CLOSING DATE OF BID. 
  

ITEM 

NO 

DESCRIPTION BID PRICE INRSA CURRENCY 

**(ALL APPLICABLE TAXES INCLUDED) 
 

1. The accompanying information must be used for the 

formulation of proposals. 

 

2. Bidders are required to indicate a ceiling price based on the 

total estimated time for completion of all phases and 

including all expenses inclusive of all applicable taxes for the 

project. 

 
3. PERSONS WHO WILL BE INVOLVED IN THE PROJECT 

AND RATES APPLICABLE (CERTIFIED INVOICES MUST 

BE RENDERED IN TERMS HEREOF) 

 
 

R.......................... 

 

4. PERSON AND POSITION HOURLY RATE 

 
R ­ 

DAILY RATE 

R ----------------------- ­ 

R ----------------------- ­ 

R ­ 

R 

5. PHASES ACCORDING TO WHICH THE PROJECT WILL 

BE COMPLETED, COST PER PHASE AND MAN-DAYS 

TO BE SPENT 

 

R ­ days 

R ­ days 

R ­ days 

R days 
 

5.1 Travel expenses (specify, for example rate/km and total km, 

class of airtravel, etc). Only actual costs are recoverable. 

Proof of the expenses incurred must accompany certified 

invoices. 

 

DESCRIPTION OF EXPENSE TO BE INCURRED RATE QUANTITY AMOUNT 

 
R.................... 

R.................... 

R.................... 

R.................... 

 

**"all applicable taxes" includes value-added taxes, pay as you earn, income tax, unemployment insurance fund 

contributions and skills development levies. 

Name  of   Bidder:............................................................ Bid  Number:  .............................................. 

Closing Time: ..................................... Closing Date  ................................................ 
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5.2 Other expenses, for example accommodation (specify, e.g. Three  
star hotel, bed and breakfast, telephone cost, reproduction cost,  
etc.). On basis of these particulars, certified invoices will be checked 
 for correctness. Proof of the expenses must accompany invoices. 

 
DESCRIPTION OF EXPENSE TO BE INCURRED                   RATE QUANTITY AMOUNT 
 
………………………………………………………..                      ………..           ………….           R.................... 
 
………………………………………………………                        ……….            ………….           R.................... 
 
………………………………………………………                        ………..          ……………          R.................... 
 
…………………………………………………….                          ………..          …………..            R.................... 
 
                                                                                                   TOTAL: R.......................................... 
 
 
6. Period required for commencement with project after acceptance of bid 
 
7. Estimated man-days for completion of project 
 
8. Are the rates quoted firm for the full period of contract?                                                   *YES/ NO. 
 
9. If not firm for the full period, provide details of the basis on which 
 

adjustments will be applied for, for example consumer price index...................................................... 
 
 
                                                                                                                     ……………………………………………. 
 
                                                                                                                     ……………………………………………. 
 
                                                                                                                    …………………………………………….. 
 
 
 
 
 
*Delete if not applicable 
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MBD 4 

T2.1 E DECLARATION OF INTEREST  

 

1. No bid will be accepted from persons in the service of the state. 
2. Any person, having a kinship with persons in the service of the state, including a blood 

relationship, may make an offer or offers in terms of this invitation to bid. In view of 
possible allegations of favouritism, should the resulting bid, or part thereof, be awarded 
to persons connected with or related to persons in service of the state, it is required that 
the bidder or their authorised representative declare their position in relation to the 
evaluating/adjudicating authority and/or take an oath declaring his/her interest. 

 

3 In order to give effect to the above, the following questionnaire must be completed 
and submitted with the bid. 

 
3.1 Full Name: ………………………………………………………………………… 

 
3.2 Identity Number: ………………………………………………………………… 

 
3.3 Company Registration Number: ………………………………………………… 

 

3.4 Tax Reference Number: ………………………………………………………… 
 

3.5 VAT Registration Number: ……………………………………………………… 

 

3.6 Are you presently in the service of the state YES / NO 
 

3.6.1 If so, furnish particulars. 
 

……………………………………………………………… 
 

……………………………………………………………… 
 

3.7 Have you been in the service of the state for the past YES / NO 
twelve months? 

 

3.7.1 If so, furnish particulars. 
 

……………………………………………………………… 
 

……………………………………………………………… 
 
 

 

 MSCM Regulations: “in the service of the state” means to be – 
(a) a member of – 

(i) any municipal council; 
(ii) any provincial legislature; or 
(iii) the national Assembly or the national Council of provinces; 

(b) a member of the board of directors of any municipal entity; 
(c) an official of any municipality or municipal entity; 
(d) an employee of any national or provincial department, national or provincial public entity or constitutional 

institution within the meaning of the Public Finance Management Act, 1999 (Act No.1 of 1999); 
(e) a member of the accounting authority of any national or provincial public entity; or 
(f) an employee of Parliament or a provincial legislature 
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3.8 Are you, aware of any relationship (family, friend, other) with persons in the service of the state 
and who may be involved with the evaluation and or adjudication of this bid? 

YES / NO 
 

3.8.1 If so, furnish particulars 
 

……………………………………………………………. 
 

……………………………………………………………. 

 
 

3.9 Are you aware of any relationship ( family, friend, other) between a bidder and any persons 
in the service of the state who may be involved with the evaluation and or adjudication of 
this bid? 

YES / NO 
 

3.9.1 If so, furnish particulars. 
 

……………………………………………………………… 
 

……………………………………………………………… 
 

 
3.10  Are any of the company’s directors, managers, principle shareholders or 

stakeholders in service of the state? 
YES / NO 

 

3.10.1 If so, furnish particulars. 
 

……………………………………………………………… 
 

……………………………………………………………… 
 
 

 
3.11 Are any spouse, child or parent of the company’s director            

   managers, principle shareholders or stakeholders in service  
          of the state?                                                                                                

                                                                                                                                     YES / 
NO                                                                                                                                                                                                                                                                                                   

                                                                                                                                      
 

    

3.11.1 If so, furnish particulars.    

       
……………………………………………  
   
……………………………………………    
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CERTIFICATION 

 

I, THE UNDERSIGNED (NAME) ……………………………………………………………………… 
 

CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS CORRECT. 
 

I ACCEPT THAT THE STATE MAY ACT AGAINST ME SHOULD THIS DECLARATION PROVE 
TO BE FALSE. 

 

………………………………….. …………………………………………..……………… 
Signature  Date 

 
 

…………………………………. …………………………………………………………… 
Position  Name of Bidder 
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MBD 5 

T2.1 F DECLARATION FOR PROCUREMENT ABOVE R10 MILLION (ALL 

APPLICABLE TAXES INCLUDED)  

 

 
For all procurement expected to exceed R10 million (all applicable taxes included), bidders 

must complete the following questionnaire: 

 
 

1. Are you by law required to prepare annual financial statements for 
auditing? 

 
 

1.1 If yes, submit audited annual financial statements for the past 

three years or since the date of establishment if established 

during the past three years. 

……………………………………………………………… 

……………………………………………………………… 

*YES / NO 

 

2. Do you have any outstanding undisputed commitments for 

municipal services towards any municipality for more than three 

months or any other service provider in respect of which 

payment is overdue for more than 30 days? 

2.1 If no, this serves to certify that the bidder has no undisputed 

commitments for municipal services towards any municipality for 

more than three months or other service provider in respect of 

which payment is overdue for more than 30 days. 

2.2 If yes, provide particulars. 

……………………………………………………………… 

………………………………………………………………… 

………………………………………………………………… 

3. Has any contract been awarded to you by an organ of state during 
the past five years, including particulars of any material non- 
compliance or dispute concerning the execution of such contract? 

 
3.1 If yes, furnish particulars 

 
………………………………………………………………. 

………………………………………………………………. 

……………………………………………………………… 

*YES / NO 

 
 
 
 
 
 
 
 
 
 
 
 
 
 

*YES / NO 
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4. Will any portion of goods or services be sourced from outside 

the Republic, and, if so, what portion and whether any portion 
of payment from the municipality / municipal entity is expected to 
be transferred out of the Republic? 

 

4.1. If yes, furnish particulars 

 

…………………………………………………….. 

 
…………………………………………………….. 

*YES / NO 

 
 
 

 
CERTIFICATION 

 
 
 

 
I, THE UNDERSIGNED (NAME) …………………………………………………………………………… 

 

CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS CORRECT. 
 

I ACCEPT THAT THE STATE MAY ACT AGAINST ME SHOULD THIS DECLARATION PROVE TO BE 

FALSE. 

 
 
 
 
 

 
 

Signature Date 
 
 

 
 

Position Name of Bidder 
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MBD 6.1 

T2.1 G PREFERENCE POINTS CLAIM FORM IN TERMS OF THE 

PREFERENTIAL                            PROCUREMENT REGULATIONS 2022  

 

This preference form must form part of all bids invited. It contains general information and 

serves as a claim form for preference points for specific goals. 

 

NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE 

GENERAL CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN 

RESPECT OF THE TENDER AND PREFENTIAL PROCUREMENT REGULATIONS, 

2022. 

 
 

1. GENERAL CONDITIONS 
 

1.1 The following preference point systems are applicable to all bids: 

- the 80/20 system for requirements with a Rand value of up to R50 000 
000 (all applicable taxes included); and 

- the 90/10 system for requirements with a Rand value above R50 000 000 
(all applicable taxes included). 

 
1.2 To be completed by the organ of state 

 
(Delete whichever is not applicable for this tender). 
 
(a) The applicable preference point system for this tender is the 90/10 preference point 

system. 
 

(b) The applicable preference point system for this tender is the 80/20 preference point 
system. 

 
(c) Either the 90/10 0r 80/20 preference point system will be applicable in this tender. 

The lowest / highest acceptance tender will be used to determine the accurate 
system once tenders are received. 

 
1.3 Points for this tender (even in the case of a tender for income-generating contracts) shall be 

awarded for: 

(a) Price; and 

(b) Specific Goals. 

 

1.4 To be completed by the organ of state: 

The maximum points for this tender are allocated as follows: 
 
 

 POINTS 

PRICE  80 

SPECIFIC GOALS 20 

Total points for Price and SPECIFIC GOALS 100 
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 

Ps = − 

 

1.5 Failure on the part of a tenderer to submit proof or documentation required in terms of 
this tender to claim points for specific goals with the tender, will be interpreted to mean 
that preference points for specific goals are not claimed. 

1.6 The organ of state reserves the right to require of a tenderer, either before a tender, is 
adjudicated or at any time subsequently, to substantiate any claim in regard to 
references,  in any manner required by the organ of state. 

 

2. DEFINITIONS 
 

(a) “tender” means a written offer in the form determined by an organ of state in response 

to an invitation to provide goods or services through price quotations, competitive 

tendering process or any other method envisaged in legislation; 

(b) “price” means an amount of money tendered for goods or services, and includes all 

applicable taxes less all unconditional discounts; 

(c) “rand value” means the total estimated value of a contract in Rand, calculated at the 

time of bid invitation, and includes all applicable taxes; 

(d) “tender for income-generating contracts” means a written offer in the form 

determined by an organ of state in response to an invitation for the origination of 

income-generating contracts through any method envisaged in legislation that will 

result in a legal agreement between the organ of state and a third party that 

produces revenue for the organ of state, and includes, but is not limited to, leasing 

and disposal of assets and concession contracts, excluding direct sales and 

disposal of assets through public auctions; and  

(e)  “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act 

No. 5 0f 2000). 

 
3. FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES 

 

3.1 POINTS AWARED FOR PRICRE 

 

3.1.1 THE 80/20 0R 90/10 PREFERENCE POINT SYSTEM  

 

A maximum of 80 or 90 points is allocated for price on the following basis: 

80/20 or 90/10 
 

 

Ps = 801 − 
Pt − P min  

 or 

 

901 

Pt − P min  
 

 P min   P min  
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Where  

Ps = Points scored for price of bid under consideration 

Pt = Price of bid under consideration 

Pmin = Price of lowest acceptable bid 

 

 

 

4. POINTS AWARDED FOR SPECIFIC GOALS 

 

4.1 In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations, 
preference points must be awarded for specific goals stated in the tender. For the purposes 
of this tender the tenderer will be allocated points based on the goals stated in table 1 below 
as may be supported by proof / documentation stated in the conditions of this tender. 

4.2 In cases where organs of state intend to use Regulation 3(2) of the Regulations, which 
states that, if it is unclear whether the 80/20 0r 90/10 preference point system applies, an 
organ of state must, in the tender documents, stipulate in the case of –  

(a)  an invitation for tender for income-generating contracts, that either the 80/20 or 90/10 

preference point system will apply and that the highest acceptable tender will be used to 

determine the applicable preference point system; or  

(b) Any other invitation for tender, that either the 80/20 or 90/10 preference point system will 

apply and that the lowest acceptable tender will be used to determine the applicable 

preference point system, then the organ of state must indicate the points allocated for 

specific goals for both the 90/10 and 80/20 preference point system. 

Table 1: Specific goals for the tender and points claimed are indicated per the table 

below. 

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is 

applicable, corresponding points must also be indicated as such. 

Note to tenderers: The tenderer must indicate how they claim points for each 

preference point system). 
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The specific goals 
allocated points terms of 
this tender. 

 

 

 

Number of 
points 
allocated 
(90/10 
system) 
 (To be 
completed 
by the organ 
of state) 

 

Number of 
points 
allocated 
(80/20 
system) 
 (To be 
completed 
by the organ 
of state) 

 

Number of 
points 
claimed 
(90/10 
system) To 
be completed 
by the 
tenderer 

 

Number of 
points 
claimed 
(80/20 
system) (To 
be 
completed 
by the 
tenderer 

 

     

     

     

     

     

     

     

 

DECLARATION WITH REGARD TO COMPANY/FIRM 

 

4.3 Name of company/firm: ……………………………………………………………………….. 

4.4 Company registration number: ..…………….………… ……….……………………………. 

4.5 TYPE OF COMPANY/ FIRM 

 Partnership/Joint Venture / Consortium 

 One-person business/sole propriety  

 Close corporation 

 Public Company 

 Personal Liability Company 

 (Pty) Limited 

 Non-Profit Company  

 State Owned Company 

[TICK APPLICABLE BOX] 
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4.6 I, the undersigned, who is duly authorized to do so on behalf of the company/firm, certify that the points  

 
 

4.7 claimed, based on the specific goals as advised in the tender, qualifies the company/ firm for the 
preference(s) shown and I acknowledge that: 

 

(I) The information furnished is true and correct; 

(ii) The preference points claimed are in accordance with the General Conditions as indicated in 

paragraph 1 of this form; 

(iii) In the event of a contract being awarded as a result of points claimed as shown in paragraphs 

1.4 and 4.2, the contractor may be required to furnish documentary proof to the satisfaction of 

the organ of state that the claims are correct; 

(iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of the conditions 

of contract have not been fulfilled, the organ of state may, in addition to any other remedy it 

may have - 

 

 

(a) disqualify the person from the tendering process; 

(b) recover costs, losses or damages it has incurred or suffered as a result of that person's 

conduct; 

(c) cancel the contract and claim any damages which it has suffered as a result of having to 

make less favourable arrangements due to such cancellation; 

(d) recommend that the tenderer or contractor, its shareholders and directors, or only the 

shareholders and directors who acted on a fraudulent basis, be restricted from obtaining 

business from any organ of state for a period not exceeding 1O years, after the audi 

alteram partem (hear the other side) rule has been applied; and 

(e) forward the matter for criminal prosecution, if deemed necessary. 

 

 

 
 
 
                                    ….……..……………………………………………………. 

SIGNATURE(S) OF TENDERER(S) 

 
 

SURNAME AND NAME: ………………………………………………………………….. 

DATE:                               ....………………………………………………………………. 

ADDRESS:                       …………………………………………………………………. 

                                           ..……………………………………………………………….. 

                                           ...……………………………………………………………….. 
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                                                                                                                             MBD 6.2 
 

T2.1 H DECLARATION CERTIFICATE FOR LOCAL PRODUCTION AND CONTENT FOR 

DESIGNATED SECTORS                                                                         

 

 

This Municipal Bidding Document (MBD) must form part of all bids invited. It contains general 
information and serves as a declaration form for local content (local production and local 
content are used interchangeably). 

 
Before completing this declaration, bidders must study the General Conditions, Definitions, 
Directives applicable in respect of Local Content as prescribed in the Preferential Procurement 

Regulations, 2022, the South African Bureau of Standards (SASS) approved technical 

specification number SATS 1286:2011 (Edition 1) and the Guidance on the Calculation of 
Local Content together with the Local Content Declaration Templates [Annex C (Local Content 
Declaration: Summary Schedule), D (Imported - Content Declaration: Supporting Schedule to 
Annex C) and E (Local Content Declaration: Supporting Schedule to Annex C)]. 

 

1. General Conditions 

 

1.1 Where necessary, for tenders referred to in paragraph 1.2 above, a two-stage 
bidding process may be followed, where the first stage involves a minimum 
threshold for local production and content and the second stage price and 
specific goals. 

1.2 The local content (LC) expressed as a percentage of the bid price must be 
calculated in accordance with the SABS approved technical specification 
number SATS 1286: 2011 as follows: 

1.3 Regulation 8. (2) prescribes that in the case of designated sectors, organs of 
state must advertise such tenders with the specific bidding condition that only 
locally produced or manufactured goods, with a stipulated minimum threshold 
for local production and content will be considered. 

1.4 This Bid is subject to the Preferential Procurement Policy Framework Act 2000 
and the Preferential Procurement Regulations, 2022, the General Conditions of 
Contract (GCC) and, if applicable, any other legislation or  special conditions of 
contract. 

1.5 A person awarded a contract in relation to a designated sector, may not sub-
contract in such a manner that the local production and content of the overall 
value of the contract is reduced to below the stipulated minimum threshold. 

 
 

LC = [1 - x / y) * 100 

 
Where 

x is the imported content in Rand 

y is the bid price in Rand excluding value added tax (VAT) 
 

Prices referred to in the determination of x must be converted to Rand (ZAR) by using 

the exchange rate published by South African Reserve Bank (SARB) at 12:00 on the 
date of advertisement of the bid as indicated in paragraph 4.1 below. 

 
The SABS approved technical specification number SATS 1286:2011 is accessible 
on http:/www.thedti.gov.za/industrial development/ip.jsp at no cost. 

 

 

  

http://www.thedti.gov.za/industrial
http://www.thedti.gov.za/industrial
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1.  A bid may be disqualified if this Declaration Certificate and the Annex C (Local 
Content Declaration: Summary Schedule) are not submitted as part of the bid 
documentation; 

 
2. The stipulated minimum threshold(s) for local production and content   
(refer to Annex A of SATS 1286:2011) for this bid is/are as follows: 

 

Description of services, works or goods Stipulated minimum threshold 
 

 % 
 

 

 % 
 

 

 % 
 

 

 

3. Does any portion of the goods or services offered 
       have any imported content? 
         (Tick applicable box) 
 

YES 
 

NO 
 

3.1 If yes, the rate(s) of exchange to be used in this bid to calculate the local 
content as prescribed in paragraph 1.5 of the general conditions must be the 
rate(s) published by SARB for the specific currency at 12:00 on the date of 
advertisement of the bid. 

 

The relevant rates of exchange information is accessible on www.reservebank.co.za 

 
Indicate the rate(s) of exchange against the appropriate currency in the table 
below (refer to Annex A of SATS 1286:2011): 

 

Currency Rates of exchange 

US Dollar  

Pound Sterlina  

Euro  

Yen  

Other  

 

NB: Bidders must submit proof of the SARB rate (s) of exchange used. 
 

4. Where, after the award of a bid, challenges are experienced in meeting the 
stipulated minimum threshold for local content the dti must be informed accordingly 
in order for the dti to verify and in consultation with the AO/AA provide directives in 
this regard. 

 
 
 
 
 
 
 

http://www.reservebank.co.za/
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MBD 8 

LOCAL CONTENT DECLARATION 
{REFER TO ANNEX B OF SATS 1286:2011) 

 

 

 ISSUED BY: (Procurement Authority / Name of Institution): 
…………………………....................................................................................................... 

      NB  
1. The obligation to complete, duly sign and submit this declaration cannot be transferred 
to an external authorized representative, auditor or any other third party acting on behalf of 
the bidder. 

2. Guidance on the Calculation of Local Content together with Local Content 
Declaration Templates (Annex C, D and E) is accessible on 
http://www.thdti.gov.za/industrial development/ip.jsp. Bidders should first complete 
Declaration D. After completing Declaration D, bidders should complete Declaration 

E and then consolidate the information on Declaration C. Declaration C should be 
submitted with the bid documentation at the closing date and time of the bid in 
order to substantiate the declaration made in paragraph (c) below. Declarations 
D and E should be kept by the bidders for verification purposes for a period of at 
least 5 years. The successful bidder is required to continuously update Declarations 
C, D and E with the actual values for the        duration of the contract. 

 
I, the undersigned .............................................................................................................. (full names), 
do hereby declare, in my capacity as…………………………………………………... 
Of ……………………………………………………………………... (name of bidder entity), 
the following: 

 

(a) The facts contained herein are within my own personal knowledge. 
(b) I have satisfied myself that : 

 
(i) the goods/services/works to be delivered in terms of the above specified bid comply 

with the minimum local content requirements as specified in the bid, and as measured 
in terms of SATS 1286:2011; and  

(c) The local content percentage (%) indicated below has been calculated using the formula 
given in clause 3 of SATS 1286:2011, the rates of exchange indicated in paragraph 4.1 
above and the information contained in Declaration D and E which has been 
consolidated in Declaration C: 

 

 

 
 
 
 
 

Bid price, excluding VAT (y) R 

Imported content (x), as calculated in terms of SATS 1286:2011 R 

Stipulated minimum threshold for Local content (paragraph 3 above)  

Local content % , as calculated in terms of SATS 1286:2011  

LOCAL CONTENT DECLARATION BY CHIEF FINANCIAL OFFICER OR OTHER 

LEGALLY RESPONSIBLE PERSON NOMINATED IN WRITING BY THE CHIEF 
EXECUTIVE OR SENIOR MEMBER/PERSON WITH MANAGEMENT RESPONSIBILITY 
(CLOSE CORPORATION, PARTNERSHIP OR INDIVIDUAL) 

 

IN RESPECT OF BID NO.................................................................................. 

http://www.thdti.gov.za/industrialdevelopment/ip.jsp
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If the bid is for more than one product, the local content percentages for each 
product contained in Declaration C shall be used instead of the table above. The  
 
local content percentages for each product has been calculated using the 
formula given in clause 3 of SATS 1286:2011, the rates of exchange indicated 
in paragraph 4.1 above and the information contained in Declaration D and E. 
 
 

 
(d) I accept that the Procurement Authority / Institution has the right to request that the local 

content be verified in terms of the requirements of SATS 1286:2011 
(e) I understand that the awarding of the bid is dependent on the accuracy of the 

information furnished in this application. I also understand that the submission of 
incorrect data, or data that are not verifiable as described in SATS 1286:2011, may 
result in the Procurement Authority / Institution imposing any or all of the remedies as 
provided for in the Preferential Procurement Regulations, 2022 promulgated under the 
Policy Framework Act (PPPFA), 2000 (Act No. 5 of 2000). 

 

 

 

 

 

 

SIGNATURE:   DATE:   
 

WITNESS No. 1   DATE:   
 

WITNESS No. 2   DATE:                                                                                               
                                     
                              
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



BID No.: 50/2023/2024 

CONSTRUCTION OF CULVERTS IN ALL 41 WARDS WITHIN THULAMELA MUNICIPALITY ON AN AS AND 
WHEN REQUIRED BASIS FOR THREE (3) YEARS 

THULAMELA LOCAL MUNICIPALITY 
 

T.42  

 
                                                                                                                    

T2.1 L DECLARATION OF BIDDER’S PAST SUPPLY CHAIN 

MANAGEMENT PRACTICES 

 
1 This Municipal Bidding Document must form part of all bids invited. 

 

2 It serves as a declaration to be used by municipalities and municipal entities in ensuring 
that when goods and services are being procured, all reasonable steps are taken to 
combat the abuse of the supply chain management system. 

 

3 The bid of any bidder may be rejected if that bidder, or any of its directors have: 
 

a. abused the municipality’s / municipal entity’s supply chain management system or 
committed any improper conduct in relation to such system; 

b. been convicted for fraud or corruption during the past five years; 
c. willfully neglected, reneged on or failed to comply with any government, municipal 

or other public sector contract during the past five years; or 
d. been listed in the Register for Tender Defaulters in terms of section 29 of the 

Prevention and Combating of Corrupt Activities Act (No 12 of 2004). 
 

4 In order to give effect to the above, the following questionnaire must 
be completed and submitted with the bid. 

Item Question Yes No 
4.1 Is the bidder or any of its directors listed on the National Treasury’s 

Database of Restricted Suppliers as companies or persons prohibited from 
doing business with the public sector? 

(Companies or persons who are listed on this Database were informed in 
writing of this restriction by the Accounting Officer/Authority of the institution 
that imposed the restriction after the audi alteram partem rule was applied). 

 

The Database of Restricted Suppliers now resides on the National 
Treasury’s website(www.treasury.gov.za) and can be accessed by 
clicking on its link at the bottom of the home page. 

Yes 
 
 
 
 
 
 

Yes 

No 
 
 
 
 
 
 

No 

 
 
4.1.1 

 
 
If so, furnish particulars: 

  

4.2 
 
 

Is the bidder or any of its directors listed on the Register for Tender 
Defaulters in terms of section 29 of the Prevention and Combating of 
Corrupt Activities Act (No 12 of 2004)? 
The Register for Tender Defaulters can be accessed on the National 
Treasury’s website (www.treasury.gov.za) by clicking on its link at the 
bottom of the home page. 

Yes  
 
 
 
 

No  
 
 
 
 

4.2.1  
If so, furnish particulars: 

 
 
 
 
 

 
 
 
 
 

4.3 Was the bidder or any of its directors convicted by a court of law 
(including a court of law outside the Republic of South Africa) for fraud  
or corruption during the past five years? 
 

 
Yes  

 
No  

    

http://www.treasury.gov.za/
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4.3.1 If so, furnish particulars: 

4.4 Does the bidder or any of its directors owe any municipal rates and taxes 
or municipal charges to the municipality / municipal entity, or to any other 
municipality / municipal entity, that is in arrears for more than three 
months? 

Yes No 

4.4.1 If so, furnish particulars: 

4.5 Was any contract between the bidder and the municipality / municipal entity 
or any other organ of state terminated during the past five years on account 
of failure to perform on or comply with the contract? 

Yes No 

4.7.1 If so, furnish particulars: 

 
 

CERTIFICATION 

 

I, THE UNDERSIGNED (FULL NAME) …………..……………………………..…… 

CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM TRUE 
AND CORRECT. 

 
I ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION MAY BE 
TAKEN AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE. 

 
 

………………………………………... ………………………….. 
Signature  Date 

 
 

………………………………………. ………………………….. 
Position  Name of Bidder 
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MBD 9 

T2.1 M CERTIFICATE OF INDEPENDENT BID DETERMINATION  

 

 
1 This Municipal Bidding Document (MBD) must form part of all bids¹ invited. 

2 Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits 

an agreement between, or concerted practice by, firms, or a decision by an 

association of firms, if it is between parties in a horizontal relationship and if it 

involves collusive bidding (or bid rigging).² Collusive bidding is a pe se prohibition 

meaning that it cannot be justified under any grounds. 

3 Municipal Supply Regulation 38 (1) prescribes that a supply chain management 

policy must provide measures for the combating of abuse of the supply chain 

management system, and must enable the accounting officer, among others, to: 

 
a. take all reasonable steps to prevent such abuse; 

 
b. reject the bid of any bidder if that bidder or any of its directors has abused the 

supply chain management system of the municipality or municipal entity or has 

committed any improper conduct in relation to such system; and 

 
c. cancel a contract awarded to a person if the person committed any corrupt or 

fraudulent act during the bidding process or the execution of the contract. 

 
 

4 This MBD serves as a certificate of declaration that would be used by institutions to 

ensure that, when bids are considered, reasonable steps are taken to prevent any form 

of bid-rigging. 

5 In order to give effect to the above, the attached Certificate of Bid Determination 

(MBD 9) must be completed and submitted with the bid: 

 
¹ Includes price quotations, advertised competitive bids, limited bids and proposals. 

 

² Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected to 

compete, secretly conspire to raise prices or lower the quality of goods and / or services for 

purchasers who wish to acquire goods and / or services through a bidding process. Bid rigging 

is, therefore, an agreement between competitors not to compete. 

 
³ Joint venture or Consortium means an association of persons for the purpose of combining 
their expertise, property, capital, efforts, skill and knowledge in an activity for the execution of 
a contract. 
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MBD 9 
 

CERTIFICATE OF INDEPENDENT BID DETERMINATION 
 

I, the undersigned, in submitting the accompanying bid: 
 
 

 

(Bid Number and Description) 

in response to the invitation for the bid made by: 

 

(Name of Municipality / Municipal Entity) 

do hereby make the following statements that I certify to be true and complete in every respect: 

I certify, on behalf of:  that: 

(Name of Bidder) 

 
1. I have read and I understand the contents of this Certificate; 

2. I understand that the accompanying bid will be disqualified if this Certificate is found not to be 

true and complete in every respect; 

3. I am authorized by the bidder to sign this Certificate, and to submit the accompanying bid, on 

behalf of the bidder; 

4. Each person whose signature appears on the accompanying bid has been authorized by the 

bidder to determine the terms of, and to sign, the bid, on behalf of the bidder; 

5. For the purposes of this Certificate and the accompanying bid, I understand that the word 

“competitor” shall include any individual or organization, other than the bidder, whether or not 

affiliated with the bidder, who: 

(a) has been requested to submit a bid in response to this bid invitation; 

(b) could potentially submit a bid in response to this bid invitation, based on their 

qualifications, abilities or experience; and 

(c) provides the same goods and services as the bidder and/or is in the same line 

of business as the bidder 

6. The bidder has arrived at the accompanying bid independently from, and without consultation, 

communication, agreement or arrangement with any competitor. However communication 

between partners in a joint venture or consortium³ will not be construed as collusive bidding. 
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7.  In particular, without limiting the generality of paragraphs 6 above, there has been no 

consultation, communication, agreement or arrangement with any competitor regarding: 

(a) prices; 
 

(b) geographical area where product or service will be 

rendered (market allocation) 

(c) methods, factors or formulas used to calculate prices; 

(d) the intention or decision to submit or not to submit, a bid; 

(e)  the submission of a bid which does not meet the specifications and conditions 

of the bid; or 

(f) bidding with the intention not to win the bid. 
 

8. In addition, there have been no consultations, communications, agreements or arrangements 

with any competitor regarding the quality, quantity, specifications and conditions or delivery 

particulars of the products or services to which this bid invitation relates. 

9. The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, 

directly or indirectly, to any competitor, prior to the date and time of the official bid opening or 

of the awarding of the contract. 

10.  I am aware that, in addition and without prejudice to any other remedy provided to combat 

any restrictive practices related to bids and contracts, bids that are suspicious will be reported 

to the Competition Commission for investigation and possible imposition of administrative 

penalties in terms of section 59 of the Competition Act No 89 of 1998 and or may be reported 

to the National Prosecuting Authority (NPA) for criminal investigation and or may be restricted 

from conducting business with the public sector for a period not exceeding ten (10) years in 

terms of the Prevention and Combating of Corrupt Activities Act No 12 of 2004 or any other 

applicable legislation. 

 
…………………………………………… ………………………………… 

Signature  Date 

 
…………………………………………… ………………………………… 

Position  Name of Bidder 
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T2.2 OTHER DOCUMENTS REQUIRED FOR TENDER EVALUATION 

 
 

T2.2 A     CERTIFICATE OF AUTHORITY OF SIGNATORY .................................................. T.48 

T2.2 B      CERTIFICATE OF REGISTRATION WITH THE CONSTRUCTION INDUSTRY 

DEVELOPMENT BOARD ..................................................................................... T.52 

T2.2 C  RECORD OF ADDENDA TO BID DOCUMENTS ............................................... T.57  

T2.2 F  SCHEDULE OF PROPOSED SUB-CONTRACTORS.......................................... T.58 

T2.2 G  QUALITY ASSURANCE PROGRAMME..................................................................... T.61 

T2.2 H  INSURANCE STATEMENT ........................................................................................ T.62 

T2.2 J   ALTERATIONS BY BIDDER................................................................................ T.63  

T2.2  L    MUNICIPAL UTILITY ACCOUNT........................................................................T.64  
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T2.2 A CERTIFICATE OF AUTHORITY OF SIGNATORY 

 
 

Indicate the status of the Bidder by ticking the appropriate box hereunder. The Bidder must complete 
the certificate set out below for the relevant category. 

 

 
 

 
 

 
 

 
 

A Company 

 

B Partnership 

 

C Joint Venture 

 

D Sole Proprietor 

 

E Close Corporation 
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A. Certificate for company 
 

I, …………………………………………….., chairperson of the board of directors of …………… 
 

… ................................................................... , hereby confirm that by resolution of the board (copy 
 

attached) taken on ………………………. 20……, Mr/Ms .................................................................. , 
 

acting in the capacity of ……………………………………………….., was authorized to sign all 
documents in connection with this bid and any contract resulting from it on behalf of the company. 

 

As witnesses: 
 

1. ..................................................... ................................................................. 
Chairman 

 

......................................................... ................................................................. 
Print Name Print Name 

 
2. ..................................................... ................................................................. 

Date 

 
......................................................... 
Print Name 

 
 

 
 

B. Certificate of partnership 
 

We, the undersigned, being the key partners in the business trading as ………………………… 
 

.................................., hereby authorize Mr/Ms ................................................................. , acting in 
 

the capacity of .................................................................... , to sign all documents in connection with 
 

the bid for Contract ………………………………………….., and any contract resulting from it on 
our behalf. 

 

Name Address Signature Date 

    

    

    

    

    

 
NOTE: This certificate is to be completed and signed by each and all of the key partners upon 
whom rests the direction of the affairs of the Partnership as a whole. 
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C. Certificate for Joint Venture 

 
We, the undersigned, are submitting this bid offer in Joint Venture and hereby authorize Mr/Ms 

……………………………………………….., authorised signatory of the firm 

. ........................................... , acting in the capacity of lead partner, to sign all documents in connection 

with the bid offer for Contract ............................................................................ and any contract resulting 

from it on our behalf. 

 

This authorisation is evidenced by the attached power of attorney signed by legally authorised 

signatories of all the partners to the Joint Venture. 

 

Name of Firm Address 
Authorising 

Signature Name 
Lead Partner    

    

    

    

 
 

 

D. Certificate for sole proprietor 
 

I, ……………………………………………………, hereby confirm that I am the sole owner of the 

business trading as ………………………………………………………………………………………..…... 

 

…………………………………………. ……………………………………….……… 
 

Signature: Sole Owner Print Name 

 

As witnesses:- 
 

1. ………………………………………. …………………………………………. 
Print Name Date 

 

2. ………………………………………. ………………………………………….. 
Print Name  Date 
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E. Certificate for Close Corporation 
 

We, the undersigned, being the key members in the business trading as ………………………………. 
 

…………………...…………… hereby authorise Mr/Ms .................................................................. , acting in 
 

the capacity of ................................................................ , to sign all documents in connection with the bid 
 

for Contract ...................................................................... and any contract resulting from it on our behalf. 
 

Name Address Signature Date 

    

    

    

    

    

 
Note: This Certificate is to be completed and signed by each and all the key members upon 
whom rests the direction of the affairs of the Close Corporation as a whole. 
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T2.2 B CERTIFICATE OF REGISTRATION WITH THE CONSTRUCTION INDUSTRY 

DEVELOPMENT BOARD 

 
1. General 

 

The Register of Contractors is established by the Construction Industry Development 
Board in terms of the CIDB Act 38 of 2000 and Construction Industry Development 
Regulations as published in Government Gazette number 26427 of 2004. 

 
The Act makes it mandatory for public sector clients to apply this register when 
considering bids. Any enterprise that submits a bid or enters into contract for construction 
works with the public sector, must be registered. 

 
Once-off joint ventures do not have to register, provided that each partner of the joint 
venture is separately registered. 

 
2. Status 

 

Bidders shall fill in the following sections of this form, depending on their status: 
 

2.1 Section A 
 

Bidders who have accomplished registration and can provide proof of their 
grading designation. 

 
2.2 Section B 

 

Bidders who are in the process of registration of an update to an existing registration or 
a renewal. 

 
2.3 Section C 

 

Bidders who have submitted the first application. 
 

2.4 Section D 

 

Bidders submitting this Bid offer in Joint Venture and can provide proof that each 
partner of the Joint Venture is separately registered. 

 
Note: Only complete one of Sections A, B, C or D. 
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SECTION A 

 
I, …………………………………………………. acting in capacity of 
…………………………………… 
was authorised to sign all documents in connection with this bid an any contract resulting from 

it on behalf of the following entity: 
………………………………………………………………………………. 

hereby declare that the above-mentioned entity has achieved registration with the Construction 
Industry 

Development Board on date .......................................................... and declare that the grading 
designation is reflected in the following symbols on the registration certificate. 

 
 
 

Contract Value 

 Type of Work    

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
…………………………………….. 

    
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
…………………………………….. 

Signature of Bidder    Signature of Witness 

 
…………………………………….. 

    
…………………………………….. 

Print Name    Print Name 
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SECTION B 

 

I, ………………………………….…………. acting in capacity of ....................................................................... was authorised to 
sign all documents in connection with this bid and any contract resulting from it on behalf of the following entity: 

… .................................................................................................................... hereby declare that the above mentioned entity has 
achieved registration with the Construction Industry Development Board on date 

… ........................................................................................... furthermore declare that the existing grading designation is: 

 

 
 

Contract Value 

 
 
 
 
 

and the following update ha 

Type of Work    

 
 
 
 

s been applied for: 

 

Amendment of Category Status  

mark with a ”🗸” 

 

Change of Particulars  

Annual Confirmation of Particulars  

Renewal of Registration  

 
 
 
 
 
 
 
 
 
 

 
 

…………………………………………………… ………………………………………………….. 
Signature of Bidder Signature of Witness 

 

 

……………………………………………… ………………………………………………….. 
Print Name Print Name 
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SECTION C 

 

I, …………………………………………….. acting in capacity of …………………………………………… 
was authorised to sign all documents in connection with this bid and any contract resulting from in/on 
behalf of the following entity: …………………………………………………………………………….. 
hereby declare that the above-mentioned entity has submitted its FIRST APPLICATION FOR 
REGISTRATION with the Construction Industry Development Board on date ……………………………. 

 
 

I furthermore accept that failure to achieve registration with the Construction Industry Development 
Board in a category stipulated in the Bid Data within 10 days from the date of closing this bid, implies a 
non-responsive bid and warrants rejection of the Bid on account of non-compliance with the 
requirements of the Bid Data. 

 
 
 
 
 
 
 
 
 
 
 
 

…………………………………………………… ………………………………………………….. 
Signature of Bidder Signature of Witness 

 
 

…………………………………………………… ………………………………………………….. 
Print Name Print Name 
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SECTION D 

 
 

I, ........................................................... acting in capacity of the LEAD PARTNER in the Joint Venture 
 
……………………………………………………………………………………………………………………… 
. was authorised to sign all documents in connection with this bid and any contract resulting from it, 
hereby declare that each of the Joint Venture is separately registered with the Construction Industry 
Development Board and declare that the grading designation is reflected in the following symbols on 
the registration certificates: 

 

 Name of Lead Partner:  

 Contract Value  

 Type of Work   

  

 Name of 2nd Partner:  

 Contract Value  

 Type of Work   

  

 Name of 3rd Partner:  

 Contract Value  

 Type of Work   

 
 
 
 

 
…………………………………………………… ………………………………………………….. 
Signature of Bidder Signature of Witness 

 
 

…………………………………………………… ………………………………………………….. 
Print Name Print Name 
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T2.2 C RECORD OF ADDENDA TO BID DOCUMENTS 

 
We confirm that the following communications received from the Procuring Department before the 
submission of this Bid Offer, amending the Bid Documents, have been taken into account in this Bid Offer: 

 
 Date Title or Details 

1. 
  

2. 
  

3. 
  

4. 
  

5. 
  

6. 
  

7. 
  

8. 
  

9. 
  

10. 
  

 
Attach additional pages if more space is required. 

 
 
 
 
 
 
 
 
 
 

Signed ………………………………………. Date ………………………………………. 

Print Name ………………………………………. Position ………………………………………. 

Bidder …………………………………………………………………………………………………. 
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T2.2 F  SCHEDULE OF PROPOSED SUB-CONTRACTORS 

 
We notify you that it is our intention to employ the following Sub-Contractors for work in this contract. 

 
If we are awarded a contract we agree that this notification does not change the requirement for us to 
submit the names of proposed Sub-Contractors in accordance with requirements in the Contract for such 
appointments. 

 
 

 Name and Address of 
Proposed Sub-Contractor 

Nature and Extent of Work 
Previous Experience with 

Sub-Contractor 

1    

2    

3    

4    

5    

 
 
 
 
 

 
Signed ………………………………………. Date ………………………………………. 

Print Name ………………………………………. Position ………………………………………. 

Bidder …………………………………………………………………………………………………. 
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SUB-CONTRACTING UNDERTAKING 

 

LETTER OF UNDERTAKING TO PERFORM AS A SUB-CONTRACTOR 
(Copy as many as necessary) 

Contract Number: …………………………………………………………………………………………. 

From: (Name and address of Sub-contractor) 

………………………………………………………………………………………………………………………. 
 

………………………………………………………………………………………………………………………. 

………………………………………………………………………………………………………………………. 

To: (Name and address of Contractor) 
 

………………………………………………………………………………………………………………………. 
 

………………………………………………………………………………………………………………………. 
 

………………………………………………………………………………………………………………………. 

 
 

The undersigned undertakes to *perform work/provide services/supply goods in connection with the above 
Contract as a *close corporation/sole proprietor/partnership/company and is prepared to perform in 
connection with the above-named Contract as Sub-contractor to the Contractor, the following 
*work/provide the following services/supply the following goods: 
*(delete that which is not applicable) 

 
………………………………………………………………………………………………………………………. 

 

………………………………………………………………………………………………………………………. 

 
 

for an estimated amount of R....................................................... excluding VAT, subject to the terms of 
any agreement made between us for the purpose of the Contract which agreement shall include the 
General Conditions of Contract and relevant Special Conditions that govern this Contract. 

 
 

Signature: …………………………………………………………………………………………………… 

Name: …………………………………………………………………………………………………… 

Designation:  …………………………………………………………………………………………………… 

Date: …………………………………………………………………………………………………… 
who duly warrants that he/she is authorized to sign this letter. 
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SUB-CONTRACTING UNDERTAKING 
 

LETTER OF UNDERTAKING TO PERFORM AS A SUB-CONTRACTOR 
(Copy as many as necessary) 

Contract Number: …………………………………………………………………………………………. 

From: (Name and address of Sub-contractor) 
 

………………………………………………………………………………………………………………………. 
 

………………………………………………………………………………………………………………………. 
 

………………………………………………………………………………………………………………………. 

 
 

To: (Name and address of Contractor) 
 

………………………………………………………………………………………………………………………. 
 

………………………………………………………………………………………………………………………. 
 

………………………………………………………………………………………………………………………. 

 
 

The undersigned undertakes to *perform work/provide services/supply goods in connection with the above 
Contract as a *close corporation/sole proprietor/partnership/company and is prepared to perform in 
connection with the above-named Contract as Sub-contractor to the Contractor, the following 
*work/provide the following services/supply the following goods: 
*(delete that which is not applicable) 

 
………………………………………………………………………………………………………………………. 

 
………………………………………………………………………………………………………………………. 

 
 

for an estimated amount of R. ....................................................... excluding VAT, subject to the terms of 
any agreement made between us for the purpose of the Contract which agreement shall include the 
General Conditions of Contract and relevant Special Conditions that govern this Contract. 

 
 

Signature: …………………………………………………………………………………………………… 

Name: …………………………………………………………………………………………………… 

Designation:  …………………………………………………………………………………………………… 

Date: …………………………………………………………………………………………………… 
who duly warrants that he/she is authorized to sign this letter. 
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T2.2 G QUALITY ASSURANCE PROGRAMME 

 

 
Bidder to submit details here below of his Quality Assurance Policy whereby he shall demonstrate that he 
has the following: 

 
(a) An Operating Quality Management System based on SABS/ISO 9001 : 2000 international 

standards, if not, state alternative. 
 

(b) Proof of Quality Assurance Co-ordination. 
 

(c) Proven technical capabilities and resources to ensure Quality Management. 
 

(d) A recent assessment/audit report on his Quality Management and Quality Control System(s). 
 

 
 
 
 
 
 
 

SIGNATURE OF BIDDER ……………………………………… DATE  ………………………. 

 
 

……………………………………… 
Print Name of Signatory 

 
 

ON BEHALF OF: .............................................................................................................. (the Bidder) 

Contractor’s details with respect to items a), b), c) and d): 
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T2.2 H INSURANCE STATEMENT 

 

 
BIDDER’S DECLARATION OF INSURANCES 

 

I/We hereby declare that the insurances enumerated below have been affected by me/us. 

I/We further declare that all premiums in respect of the insurances are fully paid up to date. 

 

Cover Effected 
Insurer and Policy 

Number 

 

Expiry Date 
Limits of 

Indemnity / 
Sums Insured 

 

Deductibles 

 

Contractor’s All Risks 

    

 

Occupational Injuries and 
Diseases 

    

 

Unemployment Insurance 

    

 

Motor Vehicle Insurance 

    

 

Other: 

    

     

     

     

 
 

We submit herewith a letter of good standing from the Workman’s Compensation Commissioner in respect 
of Occupational Injuries and Diseases Insurance. 

 
 

Bidder: …………………………………………………………………………………………………… 

 
 
 

.............................................................. ............................................................ 
Signature of Bidder Print Name of Signatory 

 
 
 

.............................................................. 
Capacity 
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T2.2 J  ALTERATIONS BY BIDDER 

 
Should the Bidder desire to make any departures from or modifications to the “Bid” or “Contract”, or to 
qualify his bid in any way, he shall set out his proposals clearly hereunder or alternatively state them in a 
covering letter attached to his bid and referred to hereunder, failing which the bid will be deemed to be 
unqualified. 

 

Page Item of Clause Details 
Cost Involved 

(R) 

    

 
 
 

 
Signed ………………………………………. Date ………………………………………. 

Print Name ………………………………………. Position ………………………………………. 

Bidder …………………………………………………………………………………………………. 
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T2.2 L MUNICIPAL UTILITY ACCOUNT 

 
DECLARATION BY THE TENDERER 

 
I the undersigned  , has 

been duly authorized to sign all documents with the Bid Number 

 on behalf of  

hereby make a declaration as follows:(referred to herein as “the Bidder”) 

1. I declare that the bidder and /or any of its director(s) / member(s) does not owe the 

municipality, or any other municipality and/or municipal entity any amount which is in 

arrears in respect of any municipal rates and taxes or municipal service charges. 

 
2. 

 
I understand and accept that in the event that this declaration is proved to be false, the 

bid shall be rejected forthwith. All other rights of the municipality (including but not limited 

to the right to claim damages where applicable) shall remain reserved in full. 

  
SIGNED ON BEHALF OF THE COMPANY 

 
 

 

IN HIS CAPACITY AS 

 
 

 

DATE 

 
 

 

FULL NAMES OF SIGNATORY 
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UTILITY ACCOUNT NUMBER NAME OF MUNICIPALITY NAME OF OWNER 

   

   

   

   

   

   

 

 

 
 

Important: Note the following 

 

 
• List Account(s) registered either in the name(s) of the Director(s) or the Company on the 

declaration form attached hereto. 

• Attach Municipal Utility account of Company’s registered office (if applicable) and in case of 

leased premises, attach lease agreement and the services account of leased premises. 

(Issued in the name of the bidding company) 

ATTACH ORIGINAL OR A CERTIFIED COPY OF A MUNICIPAL 

UTILITY ACCOUNT (NOT OLDER THAN THREE (3) MONTHS) 
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THE CONTRACT 

 

PART C1 AGREEMENT AND CONTRACT DATA 

PART C2 PRICING DATA 

PART C3 SCOPE OF WORKS 

PART C4 SITE INFORMATION 

PART C5 ANNEXURES 
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PART C1: AGREEMENT AND CONTRACT DATA 

 
C1.1 FORM OF OFFER AND ACCEPTANCE .......................................................... C.3 

C1.2 CONTRACT DATA ................................................................................................C.8 

C1.3  AGREEMENT IN TERMS OF THR OCCUPATIONAL HEALTH AND SAFETY 

ACT 85 of 1993……………………………………………………………………..C.18 
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C1.1 FORM OF OFFER AND ACCEPTANCE 

Offer 

The employer, identified in the acceptance signature block, has solicited offers to enter into a 

contract in respect of the following works: 

BID NO.: 50 / 2023 / 2024 

For the 

CONSTRUCTION OF CULVERTS IN ALL 41 WARDS WITHIN THULAMELA MUNICIPALITY ON 
AN AS AND WHEN REQUIRED BASIS FOR THREE (3) YEARS  

 
The tenderer, identified in the offer signature block, has examined the documents listed in the 

tender data and addenda thereto as listed in the tender schedules, and by submitting this offer 

has accepted the conditions of tender. 

By the representative of the tenderer, deemed to be duly authorized, signing this part of the Form 

of Offer and Acceptance, the tenderer offers to perform all of the obligations and liabilities of the 

contractor under the contract including compliance with all its terms and conditions according to 

their true intent and meaning for an amount to be determined in accordance with the conditions 

of contract identified in the contract data. 

THE OFFERED TOTAL OF THE PRICE INCLUSIVE OF VALUE ADDED TAX IS 

(CONTRACT PRICE) 

............................................................................................................................................... 

...............................................................................................................................................  

Rand (in words); R ................................................... (in figures) 

This offer may be accepted by the employer by signing the acceptance part of this form of offer 

and acceptance and returning one copy of this document to the tenderer before the end of the 

period of validity stated in the tender data, whereupon the tenderer becomes the party named as 

the contractor in the conditions of contract identified in the contract data. 

For the Tenderer: 

Signature(s)  .........................................................   ......................................................... 

Name(s) .........................................................   ......................................................... 

Capacity    .........................................................   ......................................................... 

 
Name and address of organization 

............................................................................................................................................... 

Signature and Name of Witness: 

Signature ………………………………………….. 

Name ………………………………………….. 

Date ………………………………………….. 
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Acceptance 

By signing this part of this form of offer and acceptance, the employer identified below accepts 

the tenderer’s offer. In consideration thereof, the employer shall pay the contractor the amount 

due in accordance with the conditions of contract identified in the contract data. Acceptance of 

the tenderer’s offer shall form an agreement between the employer and the tenderer upon the 

terms and conditions contained in this agreement and in the contract that is the subject of this 

agreement. 

The terms of the contract are contained in: 

PART C1 Agreements and contract data, (which includes this agreement) 

PART C2 Pricing data 

PART C3 Scope of work 

PART C4 Site information 

and drawings and documents or parts thereof, which may be incorporated by reference into Parts 

C1 to C4 above. 

Deviations from and amendments to the documents listed in the tender data and any addenda 

thereto as listed in the tender schedules as well as any changes to the terms of the offer agreed 

by the tenderer and the employer during this process of offer and acceptance, are contained in 

the schedule of deviations attached to and forming part of this agreement. No amendments to 

or deviations from said documents are valid unless contained in this schedule, which must be 

signed by the authorised representative(s) of both parties. 

The tenderer shall within two weeks after receiving a completed copy of this agreement, including 

the schedule of deviations (if any), contact the employer’s agent (whose details are given in the 

contract data) to arrange the delivery of any bonds, guarantees, proof of insurance and any other 

documentation to be provided in terms of the conditions of contract identified in the contract data 

at, or just after, the date this agreement comes into effect. Failure to fulfil any of these obligations 

in accordance with those terms shall constitute a repudiation of this agreement. 

Notwithstanding anything contained herein, this agreement comes into effect on the date when 

the tenderer receives one copy of the fully signed original document, including the schedule of 

deviations (if any). Unless the tenderer (now contractor) within five days of the date of such 

receipt notifies the employer in writing of any reason why he cannot accept the contents of this 

agreement, this agreement shall constitute a binding contract between the parties. 



BID No.: 50/2023/2024 

CONSTRUCTION OF CULVERTS IN ALL 41 WARDS WITHIN THULAMELA MUNICIPALITY ON AN AS AND 
WHEN REQUIRED BASIS FOR THREE (3)YEARS 

THULAMELA LOCAL MUNICIPALITY 

C.5 

 

 

 
 
 

For the Employer 

Signature ........................................................................................................................ 

Name ........................................................................................................................ 

Capacity ........................................................................................................................ 

Name and address of organization 

 

Thulamela Local Municipality 

Private Bag x 5066 

Thohoyandou 

0950 

 
 
 

Signature and Name of Witness 

Signature ........................................................................................................................ 

Name ........................................................................................................................ 

Capacity ........................................................................................................................ 
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Schedule of Deviations 

Notes: 

1. The extent of deviations from the tender documents issued by the Employer prior to the 

tender closing date is limited to those permitted in terms of the Conditions of Tender, 

2. A Tenderer’s covering letter shall not be included in the final contract document. Should 

any matter in such, letter, which constitutes a deviation as aforesaid become the subject 

of agreements reached during the process of, offer and acceptance, the outcome of 

such agreement shall be recorded here, 

3. Any other matter arising from the process of offer and acceptance either as a 

confirmation, clarification or change to the tender documents and which it is agreed by 

the Parties becomes an obligation of the contract shall also be recorded here, 

4. Any change or addition to the tender documents arising from the above agreements and 

recorded here, shall also be incorporated into the final draft of the Contract, 

4.1 Subject ............................................................................................................ 

Details ……………………………………………………………………………............... 

4.2 Subject ..………………………………………………………………………….............. 

Details ……………………………………………………………………………............... 

By the duly authorised representatives signing this schedule of deviations, the employer and the 

tenderer agree to and accept the foregoing schedule of deviations as the only deviations from 

and amendments to the documents listed in the tender data and addenda thereto as listed in the 

tender schedules, as well as any confirmation, clarification or changes to the terms of the offer 

agreed by the tenderer and the employer during this process of offer and acceptance. 

It is expressly agreed that no other matter whether in writing, oral communication or implied 

during the period between the issue of the tender documents and the receipt by the tenderer of 

a completed signed copy of this Agreement shall have any meaning or effect in the contract 

between the parties arising from this agreement. 
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For the Tenderer: For the Employer 

.............................................. Signature ......................................................... 

.............................................. Name ......................................................... 

.............................................. Capacity ......................................................... 

Name and address of organisation: Name and address of organisation 

.................................................... THULAMELA LOCAL MUNICIPALITY 
Private Bag x 5066 

…………………………………… THOHOYANDOU 

0950 

................................................... 

.............................................. Witness Signature ......................................................... 

.............................................. Witness Name ......................................................... 

.............................................. Date ......................................................... 

Confirmation of Receipt 

The Tenderer, (now Contractor), identified in the Offer part of this Agreement hereby confirms 

receipt from the Employer, identified in the Acceptance part of this Agreement, of one fully 

completed original copy of this Agreement, including the Schedule of Deviations (if any) today: 

the …………………………… (day) of ……………………………. (month) 20….. (year) 

at ................................................. (place) 

For the Contractor: 

 

 
Signature     ........................................................................................................................ 

Name ........................................................................................................................ 

Capacity     ........................................................................................................................ 

Signature and name of witness: 

Signature 

Name ........................................................................................................................
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C1.2 CONTRACT DATA 

C1.2.1 Conditions of Contract 

 

 
The Conditions of Contract are: 

 

• the “General Conditions of Contract” as they appear in the commercially available 
publication “General Conditions of Contract for Construction Works, Third Edition, 2015”, 
hereinafter referred to as “GCC 2015”; and 

 

• Specific data as contained in this Contract Data. 

 
 

Each party to the Contract shall purchase its own copy of the GCC 2015 (Third Edition) that 

applies to this Contract, available from its publisher: 

South African Institution of Civil Engineering 

Private Bag X200 

Halfway House 

1685 

South Africa 

Tel +27 (0)11 805 5947 

The following Notes apply: 

Note 1 

 

 
The GCC 2015 makes several references to the Contract Data. 

 

 
Each item of data below is cross-referenced to the clause in the Conditions of Contract to which 

it applies. Notwithstanding anything specified to the contrary, the Contract Data shall take 

precedence in the interpretation of any ambiguity or inconsistency between it and the GCC 2015. 

The documents forming the Contract are to be taken as mutually explanatory of one another. For 

the purpose of interpretation, the priority of the documents shall be in accordance with the 

following order of precedence: 

(a) The Form of Offer and Acceptance. 

(b) Amendments to the General Conditions of Contract within the Contract Data. 

(c) Additional conditions to the General Conditions of Contract within the Contract Data. 

(d)corrigenda to the General Conditions of Contract. 

(e) The General Conditions of Contract. 

(f) The Specifications, Drawings, Schedules and other documents forming part of the Contract (in 

that order) contained in the Scope of Work and the Site Information. 
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If any ambiguity or discrepancy is found in the documents, the Engineer needs to be contacted to 

issue any necessary clarification or instruction. 

 
 

Note 2 

 

 
Certain pro-forma forms and pro-forma agreements contained in the GCC 2015 have been 

adapted for this particular contract. Those pro-forma forms and pro-forma agreements contained 

in the GCC 2015 do not apply where replaced by similar pro-forma forms and pro-forma 

agreements in this document. 
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C1.2.2 Contract Specific Data 

The following contract-specific data, referring to the General Conditions of Contract, are 

applicable to this Contract: 

 
 

Section 1: Data provided by the Employer 
 

Clause Data 

1.1.1.5 Clause 1.1.1.5 of the GCC is replaced by the following: The “Commencement 

date” shall be the date the site is handed over to the Contractor. 

1.1.1.13 The Defects Liability Period is 06 calendar months calculated from the date 

of the Certificate of Completion. 

1.1.1.14 The time for achieving Practical Completion is 03 months calculated from the 

Commencement Date, excluding special non-working days. 

1.1.1.15 The name of the Employer is Thulamela Local Municipality. 

1.1.1.26 The Pricing Strategy of a Re-measurement Contract shall apply. 

1.2.1.2 The address of the Employer is: 

Physical address: 

Thohoyandou Civic Centre 

Old Agriven Building 

Thohoyandou 

Postal address: 

Private Bag x 5066 

Thohoyandou 

0950 

e-mail address: chaukemh@thulamela.gov.za 

Contact numbers: 

Corporate: 015 962 7500 

Direct: 015 962 7627 

Fax: 015 962 4020 

mailto:chaukemh@thulamela.gov.za
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Clause Data 

2.1.2 The Site is various locations within Thulamela Local Municipality, with varying 

terrain and site conditions. The Contractor can not possibly inspect all the sites 

before submitting his tender. Standard drawings have been provided for the 

purpose of pricing. 

3 The Employer’s Agent is: Gangashe A 

 

Physical address: 

Thohoyandou Civic Centre 

Old Agriven Building 

Thohoyandou  

Postal address: 

Private Bag x 5066 

Thohoyandou 

0950 

e-mail address: gangashea@thulamela.gov.za 

Contact numbers: 

Corporate: 015 962 7500 

Direct: 015 962 7625 

Fax:           015 962 4020 

 

3.2.3 The Contractor is required to obtain the following specific approvals from 

the employer: e.g. 

1. Approval of extension of time; 

2. Approval of additional costs; 

3. Approval of variation orders; 

4. Approval from Thulamela Local Municipality for the utilization of any 

Contingencies. 

 

 

 

 

 

mailto:gangashea@thulamela.gov.za
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Clause Data 

3.2.4 The Employer will provide a representative relating to the responsibilities 

imposed by the Occupational Health and Safet Act on the Employer. 

 

Physical address: 

Thohoyandou Civic Centre 

Old Agriven Building 

Thohoyandou  

Postal address: 

Private Bag x 5066 

Thohoyandou 

0950 

 

e-mail address: nevutandam@thulamela.gov.za  

Contact numbers: 

Corporate: 015 962 7500 

Direct: 015 962 7545 

Fax:          015 962 4020 

4.3 The Health and Safety Plan shall be delivered and approved before the site 

handover/commencement date. Mail to nevhutandam@thulamela.gov.za 

4.4 The Contractor shall not sub-contract any part of the works. 

mailto:nevutandam@thulamela.gov.za
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Clause Data 

5.2.1 The Contract shall commence on the Site Handover date. 

5.3.1 
The documentation required before commencement with works execution 
are: 

a) Health and Safety Plan (Refer to clause 4.3) 

b) Initial Programme (Refer to clause 5.6) 

c) Initial cash flow projection linked to the programme (Refer to clause 

5.6.2.6) 

5.3.1 The Works are to be commenced within fourteen (14) Days of the 

Commencement Date taken as date of Site Hand-over. 

5.3.2 The time to submit the documentation required before commencement with 

Works execution is 14 Days. 

5.4.1 The Employer shall give the Contractor an instruction to commence carrying 

out the works prior to the Site Handover date, the location of which will be 

stated in the instruction letter. The access to and possession of the Site shall 

be granted at the Site Handover. 

5.4.2 The access and possession of Site shall not be exclusive to the Contractor but 

as set out in the Scope of Work, and in terms of all legislation including the 

Construction Regulations 2014. 

5.8.1 The non-working Days are Sundays. 

The special non-working Days are: 

Statutory public holidays; and 

a) All annual year-end shutdown periods as recommended by the South 

African Federation of Civil Engineering Contractors (SAFCEC), and which 

commence after the Commencement Date, and which commence before 

the Due Completion Date. 

5.13.1 The penalty per calendar day for delay is  

R 200.00 for project values between R0 and R 200,000.00 

R 500.00 for project values <R 200,000.00 but > R 650,000.00 

R 1000.00 for project values < R 650,000.00 but > R 2,000,000.00 

 

5.16.3 The latent defect liability period is not applicable. 



BID No.: 50/2023/2024 

CONSTRUCTION OF CULVERTS IN ALL 41 WARDS WITHIN THULAMELA MUNICIPALITY ON AN AS AND WHEN 
REQUIRED BASIS FOR THREE (3) YEARS 

 

THULAMELA LOCAL MUNICIPALITY 
 

C.14  

 

 

Clause Data 

6.5.1.2.3 The percentage allowance to cover overhead charges is 10 (ten) percent. 

6.8.1 Delete the entire contents of Clause 6.8.1 and replace with: 

“The rates stated in the Bill of Quantities shall be subject to negotiations 

between the Employer and the Contractors. The agreed rates after negotiations 

shall be final and binding to all Contractors provided that the negotiated price 

does not lead to a price higher than the bid as submitted”.  

6.8.2 Delete the entire contents of Clause 6.8.1 and replace with: 

 
“The rates stated in the Bill of Quantities shall be subject to annual adjustment 

in line with the CPI inflation rate. The adjustment will be applied in year two (2) 

and year three (3) of the three years contract. 

 

The base month is the month prior to the closing date of the bid. The first 

adjustment will be applied twelve (12) months after the base month.  

6.8.3 There is no provision for special materials. 

6.10.1.5 The percentage advance on materials not yet built into the Permanent Works 

is 80%. Proof of ownership is required and material on site must be utilized 

within three (3) months after delivery. 

6.10.3 The percentage retention on amounts due to the Contractor is 10 (ten) 

percent. 

The limit of retention money is 10 (ten) percent of the Contract Sum. 

Add the following sub-clause 6.10.3.1: 

A Retention Money Guarantee is not permitted. 

8.6.1.1.2 The value of Plant and materials supplied by the Employer to be included in 

the insurance sum is nil. 

8.6.1.1.3 The amount to cover professional fees for repairing damage and loss to be 

included in the insurance sum is a maximum of nil. 
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Clause Data 

8.6.1.3 There is no liability insurance required. 

9.2.1.3.2 Clause 9.2.1.3.2 is replaced by the following “Has failed to submit 

documentation or to commence the Works in terms of Clause 5.3, or has 

suspended the progress of the Works for fourteen (14) consecutive days after 

receiving from the Employer’s Agent written notice to proceed,” duplicate to 

C1.5.2 
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Special Clause in terms of EPWP 

Payment for LI 

Component of 

Works 

Payment for works identified in the Scope of Works as being labour-intensive 

shall only be made in accordance with the provisions of the Contract if the 

works are constructed strictly in accordance with the provisions of the Scope 

of Work. Any payment for such works shall not relieve the Contractor in any 

way from his obligations either in contract or in delict 

Linkage of 

Payment to 

Submission of 

Project Data 

The Contractor’s payment invoices shall be accompanied by labour information 

for the corresponding period in a format specified by the employer. If the 

contractor chooses to delay submitting payment invoices, labour returns shall 

still be submitted as per frequency and timeframe stipulated by the Employer. 

The contractor’s invoices shall not be paid until all pending labour information 

has been submitted. 

Applicable 

Labour Laws 

The current Ministerial Determination (also downloadable at 

www.epwp.gov.za), Expanded Public Works Programmes, issued in terms of 

the Basic Condition of Employment Act of 1997 by the Minister of Labour in 

Government Notice, shall apply to works described in the scope of work as 

being labor-intensive and which are undertaken by unskilled workers. 
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C1.2.3 Section 2: Data provided by the Contractor 
 

Clause Data 

1.1.1.9  
 
The contractor is  ................................................................................................ 

1.2.1.2 The contractor’s address for receipt of communication is: 

Telephone: .............................................................. Facsimile: .......................... 

 

 
E-mail:………………………………………………………………………………… 

 

 
Address:………………………………………………………………………………… 

5.5.1  
 
The Works shall be completed within ........................ Months as proposed by the 

contractor. 

6.5.1.2.3 The percentage allowances to cover all charges for the contractor’s and 

subcontractor’s profits, timekeeping, clerical work, insurance, establishment, 

superintendence and the use of hand tools is .............. % (Maximum 10%). 

6.8.3 The rate for special materials, exclusive of Value Added Tax is to be completed 

in Schedule T2.3 C. 

 
 

PRIORITY OF DOCUMENTS 

The documents forming the Contract are to be taken as mutually explanatory of one 

another. For the purpose of interpretation, the priority of the documents shall be in 

accordance with the following sequence: 

a) The Form of Offer and Acceptance. 

b) Amplifications of the General Conditions of Contract within the Contract Data. 

c) Additional special conditions or amendments to the General Conditions of Contract 

within the Contract Data. 

d) The General Conditions of Contract. 

e) The Specifications, Drawings, Schedules and other documents forming part of the 

Contract (in that order) contained in the Scope of Work and the Site Information. 

If any ambiguity or discrepancy is found in the documents, the Engineer shall issue 

any necessary clarification or instruction. 
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C1.3 AGREEMENT IN TERMS OF THE OCCUPATIONAL HEALTH AND SAFETY ACT 

85 of 1993. 

. 

 

 
This AGREEMENT made at ………………………. on this ……. day of ........................... in the year 

……… between THULAMELA LOCAL MUNICIPALITY (hereinafter called “the Employer” on the 

one part, herein represented by ……………………. in his capacity as 

……………………………………. And delegate of the Employer and 

… ........................................................ (hereinafter called “the Principal Contractor”) of the other part, 

herein represented by ……………………………………. in his capacity as 

………………………………… 

WHEREAS the Employer is desirous that certain works be constructed, as stated for in Contract 

No ……………………For (description of contract).............................................. 

…………………………………………….……………………………………………………………..… 

…………………………………………………… in the ………………………District of Limpopo 

Province and has accepted a tender by the Principal Contractor for the construction, completion 

and maintenance of such works and whereas the Employer and the Principal Contractor have 

agreed to certain arrangements and procedures to be followed in order to ensure compliance by 

the Principal Contractor with the provisions of the Occupational Health and Safety Act 1993(Act 

85 of 1993 and the Construction Regulation, February 2014): 

NOW THEREFORE THIS AGREEMENT WITNESSETH AS FOLLOWS: 

1. The Principal Contractor shall execute the work in accordance with the contract 

documents pertaining to this contract. 

2. This Agreement shall hold good from its commencement date, which shall be the date of 

a written notice from the employer or engineer requiring him to commence the execution 

of the Works, to either: 

a) the date of the final certificate issued in terms of clause 5.14 of the General 

Conditions of Contract for Construction Works 2015 (Third Edition) as issued by 

the South African Institution of Civil Engineering (hereinafter referred to as “the 

GCC 2015”), as contained in the contract documents pertaining to this contract, or 

b) the date of termination of the contract in terms of clause 9.1, 9.2 or 9.3 of the GCC 

2015. 

3. The Principal Contractor declares himself to be conversant with the following:- 

a) All requirements, regulations and standards of the Occupational Health and Safety 

Act (Act 85 of 1993), hereinafter referred to as “The Act”, together with its 

amendments and with special reference to the following Sections of The Act. 

i. Section 8: General duties of employers to their employees. 

ii.  Section 9: General duties of employers and self-employed persons to 

persons other than employees 

iii. Section 37: Acts or omissions by employees or mandatories and 
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iv. Sub-section 37(2) relating to the purpose and meaning of this Agreement. 

v. Construction Regulations 2014, and other safety regulations, as applicable. 

b) The procedures and safety rules of the employer as pertaining to the Principal 

Contractor and to his subcontractors. 

4. The Principal Contractor is responsible for the compliance with the Act by his sub- 

contractors, whether or not selected and/or approved by the employer. 

5. The Principal Contractor warrants that all his and his sub-contractors’ employees 

(permanent and temporary) are covered in terms of the Compensation for Occupational 

Injuries and Diseases Act 1993 which cover shall remain in force whilst any such 

employees are present on site. The Principal Contractor shall submit a written report to 

this effect at each Progress Site Meeting. 

6. The Principal Contractor undertakes to ensure that he and/or his sub-contractors and/or 

their respective employees will at all times comply with the following conditions: 

a) The Principal Contractor shall assume the responsibility in terms of Section 16.1 

of the Occupational Health and Safety Act. The Principal contractor shall not 

delegate any duty in terms of Section 16.2 of this Act without the prior written 

approval of the Employer. If the Principal contractor obtains such approval and 

delegates any duty in terms of Section 16.2 a copy of such written delegation shall 

immediately be forwarded to the Employer. 

b) All incidents referred to in the Occupational Health and Safety Act shall be reported 

by the Principal Contractor to the Department of Labour as well as to the Employer. 

The Employer will further be provided with copies of all written documentation 

relating to any incident. 

c) The Employer hereby obtains an interest in the issues of any formal enquiry 

conducted in terms of Section 32 of the Occupational Health and Safety Act into 

any incident involving the Principal Contractor and/or his employees and/or his 

sub-contractors. 
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PART C2: PRICING DATA 

 

C2.1 PRICING INSTRUCTIONS .................................................................................... C.21 

C2.2 BILL OF QUANTITIES ........................................................................................C.25 



BID No.: 50/2023/2024 

CONSTRUCTION OF CULVERTS IN ALL 41 WARDS WITHIN THULAMELA MUNICIPALITY ON AN AS AND 
WHEN REQUIRED BASIS FOR THREE (3) YEARS 

THULAMELA LOCAL MUNICIPALITY 
 

C.21  

 

C2.1 PRICING INSTRUCTIONS 

 
1 For the purposes of this bill of quantities, the following words shall have the meanings 

hereby assigned to them: 

 

Unit: The unit of measurement for each item of work as defined in the standard 

specifications or the project specifications. 

 

Quantity:   The number of units of work for each item. 

 
Rate: The payment per unit of work for which the tenderer tenders to do the work. 

Amount:   The product of the quantity and the rate tendered for an item. 

Lump Sum: An amount tendered for an item, the extent of which is described in the bill of 

quantities, the specifications or elsewhere, but of which the quantity of work 

is not measured in units. 

 

2 This bill of quantities forms part of the contract documents and must be read in conjunction 

with all the other documents comprising the contract documents. 

 

3 The quantities set out in the bill of quantities are only approximate quantities. The 

quantities of work finally accepted and certified for payment, and not the quantities given 

in the bill of quantities, will be used to determine payments to the contractor. 

 

The validity of the contract shall in no way be affected by differences between the 

quantities in the bill of quantities and the quantities finally certified for payment. Work is 

valued at the rates or lump sums tendered, subject only to the provisions of sub-clause 

1209 (a) of the standard specifications. 

 

4 Rates and lump sums shall include full compensation for overheads, profits, incidentals, 

tax (other than VAT), etc, and for the completed items of work as specified, all in 

accordance with sub-clause 1209 (b) of the standard specifications. Full compensation 

for completing and maintaining, during the defects liability period, all the work shown on 

the drawings and specified in the standard specifications and project specifications and 

for all the risks, obligations and responsibilities specified in the general conditions of 

contract, special conditions of contract, standard specifications and project specifications 

shall be considered as provided for collectively in the items of payment given in the bill of 

quantities, except in so far as the quantities given in the bill of quantities are only 

approximate. 

 

5 The tenderer shall fill in a rate or a lump sum for each item where provision is made for it 

even where no quantities are given. Items against which no rate or lump sum has been 

entered in the tender will not be paid for when the work is executed, as payment for such 

work will be regarded as being covered by other rates or lump sums in the bill of quantities. 

 

The tenderer shall fill in a rate against all items where the words “rate only” appear in the 

amount column. Although no work is foreseen under such item and no quantities are 
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consequently given in the quantity column, the tendered rate shall apply should work under 

this item actually be required. Tenders should note the provisions of paragraph 12 of this 

preamble. 

 

If the tender should group a number of items together and tender one lump sum for each 

group of items, this single tendered lump sum shall apply to that group of items and not to 

each individual item, or should he indicate that full compensation for any item has been 

included in the rate for another item, the rate for the item included in another item shall be 

deemed to be nil. 

 

The tendered lump sums and rates shall be valid irrespective of any change in the 

quantities during the execution of the contract. 

 

6 The works executed are measured for payment in accordance with the methods described 

in the contract documents under the various payment items, notwithstanding any custom 

to the contrary. Attention is directed to the provisions of clause 1220 of the standard 

specifications regarding the measurements of quantities for payment. Except where 

specified otherwise than in clause 1220, the nett measurement or mass of the finished 

work in place shall be taken for payment, and any volume or mass of work in excess of 

that prescribed, shall be excluded. 

 

7 The amount of work or the quantities of material stated in the bill of quantities shall not be 

considered as restricting or extending the amount of work to be done or quantity of material 

to be supplied by the contractor. 

 

8 The statement of quantities of material or the amount of work in the bill of quantities shall 

not be regarded as authorization for the contractor to order material or to execute work. 

The contractor shall obtain the engineer’s detailed instructions for all work before ordering 

any materials or executing work or making arrangements in this regard. 

 

9 The short descriptions of the payment items in the bill of quantities are only given to identify 

the items and to provide specific details. Reference shall, inter alia, be made to the 

drawings, standard specifications, project specifications, general conditions of contract 

and special conditions of contract for more detailed information regarding the extent of 

work entailed under each item. 

 

10 The provisions of clause 6.6 of the general conditions of contract shall apply to provisional 

sums and prime cost sums. 

 

11 If a bill of quantities (or schedule of quantities or schedule of rates) applies and there is an 

error in the line item total resulting from product of unit rate and quantity, the line item total 

shall govern and the rates shall be corrected. Where there is an obviously gross 

misplacement of the decimal point in the unit rate, the line item total as quoted shall 

govern, and the unit rate shall corrected. 

 

12 A tender may be rejected if the unit rates or lump sums for some of the items in the bill of 

quantities are, in the opinion of the employer, unreasonable or out of proportion, and if the 
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tenderer fails, within a period of seven (7) days of having been notified in writing by the 

employer to adjust the unit rates or lump sums for such items, to make such adjustments. 

13 The units of measurement indicated in the bill of quantities are metric units 

The following abbreviations are used in the bill of quantities: 
 

mm = millimetre 

m = metre 

km = kilometre 

km-pass = kilometre-pass 

m² = square metre 

m²-pass = square metre pass 

ha = hectare 

m³ = cubic metre 

m³km = cubic metre kilometre 

l = litre 

kl = kilolitre 

kg = kilogram 

t = ton (1000 kg) 

No = number 

mn = meganewton 

mn-m = meganewton-metre 

% = per cent 

kW = kilowatt 

Kn = kilonewton 

PC sum = prime cost sum 

Prov sum = provisional sum 

 
14 All rates and sums of money quoted in the bill of quantities shall be in rands and whole 

cents. Fractions of a cent shall be discarded 

 

15 The item numbers appearing in the bill of quantities refer to the corresponding item 

numbers in the standard specifications. Item numbers prefixed by the letter B refer to 

payment items described under part B of the project specifications, those with C to 

payment items described under part C, and so on for further parts of the project 

specifications. 

 

Item numbers in schedule B of the bill of quantities are, in addition, preceded by the 

number of each separate part of schedule B of the bill of quantities, e.g. payment item 

62.02 described in the standard specifications (clause 6210), when used in part 3 of 

schedule B of the bill of quantities, would be numbered 3/62.02, and if this payment item 

had been amended in part B of the project specifications, the payment item would be 

indicated as 3/B62.02. 

 

16. Labour intensive items are highlighted in the bills of quantities for the payment items 

relating to labour intensive works. 
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16.1 Those parts of the contract to be constructed using labour intensive methods have 

been marked in the bills of quantities with the letters LI in a separate column filled in 

against every item so designated. The works or parts of the works so designated are to 

be constructed using labour intensive methods only. The use of plant to provide such 

works, other than plant specifically provided for in the scope of work, is a variation to the 

contract. The letters marked with LI are not necessarily an exhaustive list of all items 

which must be done by hand, and this clause does not override any of the requirements 

in the generic labour intensive specification in the Scope of Works. 

 

16.2 Where minimum labour intensity is specified by the design the contractor is 

expected to use their initiative to identify additional activities that can be done labour- 

intensively in order to comply with the set minimum labour intensity target 

 

16.3 Payment for items which are designated to be constructed using labour intensively 

in the schedule of quantities will not be made unless they are constructed using labour 

intensive methods. Any unauthorised use of plant to carry out work which was to be done 

labour intensively will not be condone and any work so constructed will not be certified for 

payment. If a contractor, through innovation on other activities, achieved the Local labour 

content target, but he did not perform all LI-marked activities through labour, he will not be 

penalized. However, if a contractor did not achieve the Local labour content target and 

constructed a LI-marked activity through other means, he will not be paid for that activity. 

Any non-payment for such works shall not relieve the Contractor in any way from his 

obligations either in contract or in delict. 

 

17. All cost for formal training to the targeted workforce (amongst others: allowances, wages, 

administration, transport, etc) shall be deemed to be included in the rates for Labour 

Intensive items. 
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C2.2 BILL OF QUANTITIES 
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C3.1 DESCRIPTION OF WORKS 

C3.1.1 Employer’s Objectives 

The objective of the Employer is to construct storm water culverts thereby improving 

access to communities. 

The employer’s other objectives are to deliver public infrastructure using labour 

intensive methods in accordance with EPWP Guidelines. 

 
 

C3.1.2 Overview and Location of Works 

 

 
The project area is in the North-eastern portions of the Limpopo Province of South 

Africa. located in the Thulamela Local Municipality. The storm water culverts are 

located across all 41 wards of Thulamela Local Municipality. 

 
 

C3.1.3 Extent of Works 
The project comprises the construction of storm water culverts on gravel roads within Thulamela Local 
Municipality 

o Accommodation of traffic during construction; 
o Clearing and Grubbing of Road Reserve; 
o Construction of open drains and channeling of storm water; 
o Earthworks comprising cut & borrow to fill; 
o Construction of selected layer (imported); 
o Construction of culverts with inlet & outlet structures; 
o Pitching, Stonework and Protection against erosion; 
o Construction of stormwater pipes, 600 mm, 750 mm, 900mm & 1200 mm; 
o Construction of stormwater box culverts, 900x900 mm, 1200x1200 mm, 1500x900 mm, 

1500x1200 mm, 1500x1500 mm, 1800x1200 mm & 1800x1500 mm; 
o Construction of gabions; 
o Erection of road signs; 
o Finishing off of the road reserve & borrow areas. 

 
 

C3.1.4 Location of the Works 

The following details provide the key elements of the project area. 

• Municipal Area : Thulamela Local Municipality 

• Central Co-ordinates: 
 

 22°58’15.719” (S) 30°27’39.007” (E) 

   

C3.1.5 Temporary Works 

 
The Contractor is to design, supply, construct, demolish and spoil at his own cost 

any temporary works required in order to carry out the construction works as 

required. The routes that are part of this contract are: 
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• Locating and establishing of the site camp site will be the Contractors 

responsibility. 

The Contractor is required to adequately secure the Site during the contract period. 

 

C3.1.6   Information 
The Contractor shall advise all residents, community leaders and other stakeholders 

at least 2 weeks prior to the commencement of construction activities in an area. The 

Contractor is to employ a Community Liaison Officer in conjunction with the 

community structures in the area in order to achieve this outcome. 

 
 

C3.1.7   Accommodation of Traffic 

The Contractor shall ensure the safe accommodation of traffic at all areas where the 

work may impact traffic and shall provide all delineators, watching, lighting, signs and 

barricades required by the road authorities, and in accordance with the South African 

Road Traffic Signs Manual. 
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C3.1.8 General Information 

C3.1.8.1 Drawings 

The reduced standard drawings form part of the tender document and shall be used 

for tender purposes only. Further drawings are to be provided on an on-going basis. 

 
 

C3.1.8.2 Power, Water Supply and Other Services 

The contractor shall make his own arrangements concerning the supply of electrical 

power and all other services. No direct payment will be made for the provision of 

electrical and other services. The cost of providing these services will be deemed to 

be included in the rates and amounts tendered for the various items of work for which 

these services are required. 

C3.1.8.3  Contractor’s Camp Site and Security 

The contractor shall make his own arrangements regarding the establishment of a 

camp site and housing for his construction personnel and all regulations stipulated 

by the local authority shall be adhered to. 

 
 

There is no provision made in these specifications for the erection of a security fence 

around the site offices since the site office will be exclusively for the use of the 

contractor. The contractor shall be responsible for the security of his personnel and 

constructional plant on and around the site of the works and for the security of his 

camp, and the employer will consider no claims in this regard. 

 
 

C3.1.8.4  Additional Requirements for Construction Activities 

C3.1.8.4.1 The contractor may not commence constructional activities before adequate provision 

has been made to accommodate traffic in accordance with the requirements of this 

document and the South African Road Traffic Signs Manual. 
 

C3.1.8.5 Programme Requirements for Construction Activities 

The contractor shall programme his activities to be suitable in terms of his resources 

to complete the contract inside the stipulated time period. 

C3.1.8.6 Construction in Confined Areas 

It may be necessary for the contractor to work in confined areas. In certain areas the 

width of the fill material and pavement layers may reduce to zero and the working 

space may be confined. The method of construction in these confined areas depends 

on the contractor’s construction plant. However, the contractor must note that 

measurement and payment will be in accordance with the specified cross-sections 

and dimensions, irrespective of the method used to achieve these cross-sections and 

dimensions, and that the rates and amounts tendered will be deemed to include full 

compensation for any special equipment or construction methods or for any difficulty 

encountered in working in confined areas and narrow widths, and at or around 

obstructions, and that no extra payment will be made nor will any claim for payment 

be considered on account of these difficulties. 
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C3.1.9 Labour Regulations 

C3.1.9.0 EPWP Requirements 

Labour-intensive works shall be constructed/maintained using local workers who are 

temporarily employed in terms of this Scope of Work 

Wage Dispute (Contractor default to pay beneficiaries) 

Any dispute between the Contractor and labourers, regarding delayed payment or 

default in payment of fair wages, if not resolved immediately may compel the 

Employer to intervene. 

The Employer may, upon the Contractor defaulting payment, pay the moneys due to 

the workers not honored in time, out of any moneys due or which may become due to 

the Contractor under the Contract. 

Provision of Hand tools 

The Contractor shall provide his labour force with hand tools of adequate quality, 

sufficient in numbers and make the necessary provisions to maintain the tools in 

good and safe working conditions 

Reporting Requirements 

The Contractor should submit the following at the beginning of the Contract: 

(a) Contracts of all the workers employed on the contracts including their 

certified identity documents; 

(b) Proof of Registration for COIDA and UIF; 

(c) OHS Files 

The Contractor shall submit monthly returns/reports as specified below: 

(a) Signed Muster rolls/pay sheets of temporary workers and permanent staff 

detailing the number, category, gender, rate of pay and daily attendance. 

(b) Copies of certified identity documents of workers 

(c) Number of persons who have attended training including nature and 

duration of training provided 

(d) Assets created, rehabilitated or maintained in accordance with indicators in 

the EPWP M&E framework 

(e) Plant utilization returns 

(f) Progress report detailing production output compared to the programme of 

works 

C3.1.9.2  Applicable labour laws 

Ministerial determination 4: 

1. Special Public Works Programs Government Gazette no. 34310-3 of 4 May 2012. 

2. Code of Good Practice for Employment and Conditions of works of Expanded 

Public Works Programs – Government Gazette no. 34032 of 18 February 2011. 
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C3.2 ENGINEERING 
 
 
 

C3.2.1   Design 

(a) The Employer is responsible for the design of the permanent Works as 

reflected in these Contract Documents unless otherwise stated. 

(b) The Contractor is responsible for the design of the temporary Works and 

their compatibility with the permanent Works. 

(c) The Contractor shall supply all details necessary in the compilation of the 

as-built drawings. 

 
 

C3.2.2   Employer’s Design 

(a) Detail description of Works 

(b) General Works 

(c) Sign Gantries. E.g. 

C3.2.3   Contractor’s Design 

Where contractor is to supply the design of designated parts of the permanent Works 

or temporary Works he shall supply full working drawings supported by a professional 

engineer’s design certificate. 

C3.2.4   Design procedures 

All designs and modifications thereto shall be communicated in writing and the 

contractor and engineer shall maintain master lists to record and track all 

transactions. 
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C3.3 PROCUREMENT POLICY 

 
 

C3.3.1 REQUIREMENTS 

 
 

The Contractor shall be required to adopt labour-based techniques through the full 

spectrum of the works with the proviso that the Clients’ specific objectives regarding 

time and quality are not compromised. Maximisation of employment shall be of the 

essence on this contract. 

 

The Contractor will be required to pay labour rates which are in accordance 

with Thulamela council resolution rates for unskilled workers. 

 
Tenderers are to also note that it is an explicit condition of this tender that all 

unskilled labourers on the project are to be employed from the local 

community. The Contractor shall in general, maximise the involvement of the 

local community. 

 

Employment demographics 

The Contractor shall endeavour to ensure that the expenditure on the employment 

of temporary workers is in the following proportions: 

a) 60 % women; 

b) 55% youth who are between the ages of 18 and 35; and 
2% on persons with disabilities 
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C3.4 CONSTRUCTION 

C3.4.1 STANDARD SPECIFICATIONS 

(a) The following specifications shall apply for the construction of the Works. 

(i) The COLTO Standard Specifications for Road and Bridge Works for State 

Road Authorities (1998). 

The contractor may purchase copies of Volume (i) from the South African Institution 

of Civil Engineers. 

SAICE Tel : (011) 805-5947 

Waterfall Park / Postnet Suite 81 Fax : (011) 805-5971 

Howick Gardens / Private Bag X65 

Vorna Valley / Halfwayhouse Contact Person : Angeline Aylward 

Becker Street / 1685 

Midrand 

(b) SABS or BS Specifications and Codes of Practice 

Wherever any reference is made to the South African Bureau of Standards (SABS) 

and the British Standards Specification (BSS) in either these Bill of Quantities or the 

Specification of Materials and Methods to be Used (OOG-001E), this reference shall 

be deemed to read “SABS or equivalent standard” and BS or equivalent standard” 

respectively. 

(c) Various other specifications specified in the COLTO Standard Specifications 

or the Project Specifications. 

(d) Latest Sabita Manual, Manual 25 entitled “Quality Management in the 

Handling and Transport of Bituminous Binders”. 

 
C3.4.2 PROJECT SPECIFICATIONS RELATING TO STANDARD SPECIFICATIONS 

C3.4.2.1 General Conditions of Contract Referred to in the Standard Specifications 

The references to the General Conditions of Contract appearing in the COLTO 

Standard Specifications refer to the COLTO General Conditions of Contract which is 

superseded in this contract by the General Conditions of Contract for Construction 

Works 2015. The corresponding clause in the latter document pertaining to the 

reference in the COLTO Standard Specifications is listed in the table below. 

 

Clause No. in the 
Standard Specifications 

Clause No. in 
COLTO General 

Conditions 

Equivalent Clause No. in 
General Conditions of 

Contract 2015 

1202 15 5.6.1 

1206 14 Deleted 

1209 52 6.10.2 

1210 54 51.1 

1212(1) 49 6.10.1 

1215 45 5.12.1 

1217 35 8.2.1 

1303 49 6.8 
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1303 53 6.11 

1303 12 5.6 

1303 45 5.12.1 

1403 40(1) 6.4.1 

1505 40 6.4 

31.03 40 6.4 

3204(b) 40 6.4 

3303(b) 2 3 

5803(c) 40 6.4 

5805(d) 40 6.4 

6103(c) 40 6.4 

Item 83.03 22 5.15 

ALL SECTIONS 48 6.6 
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MATTERS RELATING TO THE STANDARD SPECIFICATIONS 
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SECTION 1200 : GENERAL REQUIREMENTS AND PROVISIONS  

B1204 PROGRAMME OF WORK 

(a) General requirements 

Amend the word “network” in the fourth line of the first paragraph to read as “bar (Gantt) chart”. 

Add the following after the third paragraph: 

“The bar-chart programme to be provided by the contractor shall show the various activities in 
such detail as may be required by the engineer. Progress in terms of the programme shall be 
updated monthly by the contractor in accordance with the progress made by the contractor. 

In compiling the programme of work, the contractor shall indicate and make due allowance for 
the following, as specified elsewhere in the contract documents: 

• The requirements regarding the accommodation of traffic and areas that may be 
occupied at any time for construction purposes (as indicated on the drawings and 
specified in Section 1500 of the specifications) 

• Requirements regarding the training of labourers and Emerging Contractors (EC’s). 

• The requirements for work to be undertaken by labourers and work to be undertaken 
by EC’s. 

 
 

B1205 WORKMANSHIP AND QUALITY CONTROL 

Add the following to the third paragraph: 

“The engineer shall, however, undertake acceptance control tests for the judgement of 
workmanship and quality, without accepting any obligations vested with the contractor in terms 
of the contract with specific reference to quality of materials and workmanship. Such acceptance 
control test done by the engineer shall not relieve the contractor of his obligations to maintaining 
his own quality control system.” 

Add the following at the end of this clause: 

"The engineer shall, for the purpose of acceptance control on products and workmanship, assess 
test results and measurements in accordance with the provisions of section 8300 of the standard 
specifications. Where small quantities of work are involved, a lot shall mean a full day's 
production for a specific item of work subject to acceptance control testing." 

 

 

B1209   PAYMENT 

(b) Rates to be inclusive 

Add the following: 

“VAT shall be excluded from the rates and provided for as a lump sum in the Summary of Bill of 
Quantities”. 
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B1214 CONTRACTOR'S ACTIVITIES IN RESPECT OF PROPERTY OUTSIDE THE 
ROAD RESERVE AND OF SERVICES MOVED, DAMAGED OR ALTERED 

 
 

Add the following to the first paragraph of subclause (d)(ii) 

 

"This is also required with respect to fences, gates, camp sites, bypasses and material spoiled 
on private property.” 

Add the following after subclause (e) 

"These written statements, as required in Clause 1214(b)-(e) shall be handed to the Engineer 
before the final certificate will be issued.” 

 

B1215 EXTENSION OF TIME RESULTING FROM ABNORMAL RAINFALL 

Add the following after the first paragraph of this clause: 

"For the purposes of this contract, extension of time resulting from abnormal rainfall or other 
forms of inclement weather shall be determined according to the requirements of Method ii 
(critical-path method).” 

 

Method (ii) (Critical path method) 

Delete “(based on a five-day working week)” in the fifth and sixth lines of the second paragraph 
of the description of this method. 

Delete the last sentence of the second paragraph of the description of this method and replace 
with the following: 

“The value of “n” shall be taken as five (05) working days per calendar month. 

If normal rainy or inclement weather, resulting in delays, occurs for less than five (05) working 
days in any calendar month, the difference between the five (05) working days and the actual 
number of working days on which normal rainy or inclement weather occurred, shall be ignored 
and not accumulated for the duration of the contract period for the purposes of determining an 
extension of time due to normal rainy weather, nor due to any other reason. 

Items of work on the critical path of the programme of work which are subject to climatic 
limitations shall also be considered for extension of time if such items of work are delayed by 
e.g. cold weather, high winds or other inclement weather conditions. 

In this regard, reference shall be made to weather limitations specified for the application of 
various bituminous products. However, for months during which seal-work cannot be undertaken 
in terms of the specifications, no extension of time shall be claimed for. 

Rainfall records for THOHOYANDOU 
 

MONTH AVERAGE RAINFALL 
(mm) 

RAIN DAYS 
(per month) 

JANUARY 95.8 12 

FEBRUARY 82.9 11 

MARCH 65.4 10 

APRIL 25 6 

MAY 9.7 3 
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JUNE 14.4 2 

JULY 2.4 1 

AUGUST 2.8 1 

SEPTEMBER 4.1 3 

OCTOBER 37.3 7 

NOVEMBER 111 14 

DECEMBER 92.6 13 

 
 

B1224 THE HANDING-OVER OF THE ROAD RESERVE 

Add the following: 

"The total length of the road reserve between the specified limits of construction will be handed 

over to the contractor on the commencement date. Reference shall, however, be made to the 

requirements of section 1500 of these specifications where limitations in respect of work-areas 

are specified. In the event of the non-adherence by the contractor in terms of the mentioned 

specifications, the engineer shall withdraw such sections of the road reserve as may be justified 

to ensure suitable progress of the works or safe passage of traffic." 

 
 

B1229 SABS CEMENT SPECIFICATIONS 

Replace the last paragraph of this clause with the following: 

“Where reference is made in this specification or the standard specifications to the cement 

specifications, eg. SABS 471: Portland cement and rapid hardening Portland cement, it shall be 

replaced with the new specification: 

 
 

SABS ENV 197-1: Cement-composition, specifications and conformity criteria. 

Part 1: Common cements. 

Furthermore, where reference is made in this specification or the standard specifications to the 

different cement types, the following new names/types shall apply: 
 

Old product 
nomenclature 

Typical new product nomenclature 

Cement type Cement strength class 

OPC CEM I 

CEM I 

32,5 

32,5R 

RHC CEM I 

CEM I 

42,5 

42,5R 

LASRC No provision made No provision made 

PC15SL CEM II/A-S 32,5 



BID No.: 50/2023/2024 

CONSTRUCTION OF CULVERTS IN ALL 41 WARDS WITHIN THULAMELA MUNICIPALITY ON AN AS AND 
WHEN REQUIRED BASIS FOR THREE (3) YEARS 

 

 

THULAMELA LOCAL MUNICIPALITY 
 

C.39  

 

Old product 
nomenclature 

Typical new product nomenclature 

Cement type Cement strength class 

 CEM II/A-S 

CEM II/A-S 

32,5R 

42,5 

PC15FA CEM II/A-V 

CEM II/A-V 

CEM II/A-W 

CEM II/A-W 

32,5 

32,5R 

32,5 

32,5R 

RH15FA CEM II/A-V 

CEM II/A-V 

CEM II/A-W 

CEM II/A-W 

42,5 

42,5R 

42,5 

42,5R 

PBFC CEM III/A 

CEM III/A 

32,5 

32,5R 

PFAC CEM II/B-V 

CEM II/B-W 

32,5 

32,5 

RH30SL CEM II/B-S 

CEM II/B-S 

32,5R 

42,5 

RH40SL CEM III/A 

CEM III/A 

32,5R 

42,5 

CEM I 32,5, CEM II A-S 32,5, CEM II/A-V 32,5, or CEM III A may be used for the manufacture 
of reinforced concrete members.” 

Add the following new clauses: 
 

B1231   COMMUNITY LIAISON OFFICER (CLO) 

The contractor or his appointed agent will appoint a Community Liaison Officer (CLO) after 
consultation with the local communities, the engineer and the employer. The contractor shall 
direct all his liaison efforts with the local communities through the appointed officer. The 
contractor shall, however, accept the appointed as part of his management personnel. 

(a) Duties of the Community Liaison Officer 

The Community Liaison Officer’s duties will be: 

(i) To be available on site daily between the hours of 07:00 and 17:00 and at other times 
as the need arises. His normal working day will extend from 07:00 in the morning 
until 16:00 in the afternoon. 

(ii) To determine, in consultation with the contractor, the needs of the temporary labour 
for relevant skills training. He will be responsible for the identification of suitable 
trainees and will attend one of each of the training sessions. 

(iii) To communicate daily with the contractor and the engineer to determine the labour 
requirements with regard to numbers and skill, to facilitate in labour disputes and to 
assist in their resolution. 

(iv) To assist in and facilitate in the recruitment of suitable temporary labour and the 
establishment of a “labour desk”. 
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(v) To attend all meetings in which the community and/or labour are present or are 
required to be represented. 

(vi) To assist in the identification, and screening of labourers from the community in 
accordance with the contractor’s requirements. 

(vii) To inform temporary labour of their conditions of temporary employment and to 
inform temporary labourers as early as possible when their period of employment will 
be terminated. 

(viii) To attend disciplinary proceedings to ensure that hearings are fair and reasonable. 

(ix) To keep a daily written record of his interviews and community liaison. 

(x) To attend monthly site meetings to report on labour and RDP matters. 

(xi) All such other duties as agreed upon between all parties concerned. 

(xii) To submit monthly returns regarding community liaison as illustrated in Part C5.1 of 
this document (form RDP 12(E)). 

 
 

(b) Payment for the community liaison officer 

A special pay item is incorporated in section 1200 of the bill of quantities relating to payment of 
the liaison officer on a prime cost sum basis. This payment shall only be made for the period for 
which the duties of the liaison officer are required. The remuneration of the CLO shall be 
R6,000.00 per month. 

 
 
 

B1233   WORKMEN'S COMPENSATION ACT 

All labour employed on the site shall be covered by the Compensation for Occupational Injuries 
and Deceases Act (COIDA). The contractor shall pay in full, including the payment of the 
necessary levies, such amounts, as are due in terms of the Act. The contractor at the 
commencement of the contract shall resolve the manner in which Workmen’s Compensation will 
be handled. Amounts paid by the contractor shall not be included in the wage rates but shall be 
covered by the Contractor to be deemed as included in his General Obligations rates in Section 
1300 of the Bill of Quantities. 
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B12.35 MEASUREMENT AND PAYMENT 

Add the following items: 

ITEM UNIT 

  

B12.04 Provision for a Community Liaison Officer 

Provisional sum for the payment of the Community 

Liaison Officer Provisional Sum 

Expenditure of the above item shall be made in accordance with the general 

conditions of contract. 

ITEM UNIT 

B12.05 Provision for a Community Liaison Officer 

Provisional sum for the payment for attending steering 

Committee meetings Provisional Sum 
 UNIT 

B12.10 Handling costs and profit in respect of sub-items B12.01, B12.03 

to B12.09 above percentage (%) 

Measurement and payment shall be in accordance with the general conditions of contract.” 

The tendered percentage is a percentage of the amount actually spent under the sub-items 

B12.01, B12.03 to B12.09, which shall include full compensation for the handling costs of the 

contractor, and the profit. 

The prime cost sums shall be paid in accordance with the provisions of the General Conditions 

of Contract. The tendered percentage is a percentage of the amount actually spent under the 

prime cost items, which shall include full compensation for the profit in connection with providing 

the specified service. 
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SECTION 1300 : CONTRACTOR'S ESTABLISHMENT ON SITE AND GENERAL 

OBLIGATIONS 

B1302 GENERAL REQUIREMENTS 

(a) Camps, constructional plant and testing facilities 

Add the following: 

"The contractor shall, at each area where work is being undertaken, provide on a daily basis at 

least one (1) portable chemical latrine unit per thirty (30) workers for use by construction workers 

employed on the project. The latrine units shall be serviced daily and kept in a hygienic and 

orderly state to the satisfaction of the engineer. No separate payment shall be made for this 

requirement and shall be deemed to be included in the rates tendered for the contractor's time- 

related obligations." 

B1303 PAYMENT 

ITEM UNIT 

B13.01 The contractor's general obligations (As specified) 

Add the following after the fifth paragraph: 

"The combined total tendered for sub-items (a), (b) and (c) shall not exceed 15% of the tender 

sum, excluding VAT. 

Should the contractor be of the opinion that 15% is inadequate to cover his costs in terms of 

section 1300, he shall indicate separately with his tender where such costs have been allowed 

for in his tender. If no such indication is given, the contractor shall not at any stage during the 

contract for any reason whatsoever claim additional compensation under this item.” 
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SECTION 1400 : HOUSING, OFFICES AND LABORATORIES FOR THE ENGINEER’S SITE 

PERSONNEL 

B1402 OFFICES AND LABORATORIES 

 

There will be no Engineer’s personnel, do not make provision.
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SECTION 1500 : ACCOMMODATION OF TRAFFIC  

B1518 MEASUREMENT AND PAYMENT 

Renumber item 15.03 as B15.03 and add the following 

“This sections provides only for additional traffic-control facilities as and when required on 
instruction by the Engineer and does not provide for facilities already included under payment 
item B15.01” 
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SECTION 1700: CLEARING AND GRUBBING 

B1702 DESCRIPTION OF WORK 

a) Clearing 

Add the following: 

“Clearing shall include the removal of material to a thickness of up to 150mm in-situ material as 

ordered by the engineer. No payment shall be made for temporary stockpiling of topsoil material 

in the case where this material is applied as topsoil after completion of road side slopes. 

Should the required depth exceed 150mm, the total volume of material removed shall either be 

classified as “temporary stockpiling of topsoil” or “unsuitable roadbed material” or “cut to spoil” 

whichever is applicable as allowed for in the standard specifications. In these cases no payment 

shall be made for clearing and grubbing. 

Clearing as described shall in all cases be undertaken in such a manner that the topsoil is 

preserved and not contaminated with other debris or rubbish. Cross-sections for the 

determination of earthworks quantities shall be taken after clearing (topsoil or unsuitable roadbed 

material) and roadbed preparation if applicable. 

Payment for gabion boxes and mattresses which have to be removed and the material sorted 

and stacked shall be made under section 5200” 
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SECTION 2200 : PREFABRICATED CULVERTS 

B2201 SCOPE 

Add the following: 

“The attention of the contractor is drawn to the fact that information given on the plans, longitudinal 
sections or drainage schedules may have to be altered to suit actual site conditions and, 
therefore, the contractor shall only construct these culverts after the engineer has verified the 
information on the drawings from detail surveys taken on site by the contractor as directed by 
the engineer. 

Precast units shall be ordered by the contractor from actual measurements of length acquired 
on the site and not from lengths stated in the drainage schedule or from the bill of quantities. 

No precast units shall be ordered until the engineer has satisfied himself that the proposed units 
have been manufactured to the required tolerances and loading standards. The engineer must 
be given the opportunity to load test units if he considers this necessary”. 

B2203 MATERIALS 

(e) Skewed Ends 

Delete the second and third paragraphs and substitute with the following: 

“Precast portal and rectangular culverts placed on a skew shall be supplied with cast in situ 
skewed ends as shown on the drawings. In situ skew ends are to be constructed simultaneously 
with the wingwalls and headwalls”. 

B2204 CONSTRUCTION METHODS 

Add the following: 

“In all cases where soft founding materials is classified as suitable for culvert bedding 
construction, the in situ material shall be ripped, moistened and compacted to 90% or 93% 
modified AASHTO density. The depth of preparation and compaction of founding material shall 
be as indicated on the drawings or as specified by the engineer. Allowance for measurement 
and payment for this work is made in the bill of quantities under this section.” 

(a) Excavation by hand 

Where circumstances prevent the use of mechanical excavators and material can be removed 
only by hand tools, the engineer shall authorise the supplementary payment to the contractor for 
such work at the tendered rates for excavation by hand should he be satisfied that the contractor 
had been unable to prevent the necessity for excavation by hand by proper planning and 
precautionary measures. The supplementary rate for excavation by hand shall not apply to minor 
finishing or clearing jobs in excavations which are otherwise being done by mass excavation 
plant. 

Payment for hand excavation shall be an "extra over" payment to normal excavation as allowed 
for in item 22.01.” 

 
 

B2205 EXCAVATION FOR CONSTRUCTION BY TRENCH METHOD 

Add the following subclauses: 

"(c) Excavation by hand 

Where circumstances prevent the use of mechanical excavators and material can be removed 
only by hand tools, the engineer shall authorise the supplementary payment to the contractor for 
such work at the tendered rates for excavation by hand should he be satisfied that the contractor 
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had been unable to prevent the necessity for excavation by hand by proper planning and 
precautionary measures. The supplementary rate for excavation by hand shall not apply to minor 
finishing or clearing jobs in excavations which are otherwise being done by mass excavation 
plant. 

Payment for hand excavation shall be an "extra over" payment to normal excavation as allowed 
for in item 22.01. 

(b) Drainage of excavations 

The contractor shall apply suitable, effective drainage and dewatering methods for preventing 
the ingress of water into the excavation and to keep them dry. 

Drainage measures, with the exception of pumping, shall be maintained until the backfilling has 
been completed. Between various construction stages, pumping may be interrupted in 
consultation with the engineer. 

Any draining or pumping of water shall be done in a manner as will preclude the concrete or 
materials or any part thereof from being carried away. 

Allowance for measurement and payment for dewatering and keeping dry of culvert excavations 
is made in the schedule in this section”. 

 
 

B2210 LAYING AND BEDDING OF PREFABRICATED CULVERTS 

B2210(b)(i)  Cast in situ invert slabs 

Replace with the following: 

"In accordance with the drawings, transverse construction joints are required in cast in situ 
concrete invert slabs for portal culverts. In addition, longitudinal construction joints as shown on 
the drawings between the invert slabs of each of the barrels of multiple culverts are required. 
Allowance for measurement and payment for a Class F1 surface finish and soft board in these 
joints is made in the bill of quantities. No payment shall be made for formwork on the outside 
edges of invert slabs (closest to excavated face). 

All culverts (precast as well as in situ) shall be constructed with an in situ reinforced concrete 
floor laid on a 75mm concrete screed". 

Delete subclause B.2210(b)(ii) : “Prefabricated floor slabs.” 

 
 

B2211 BACKFILLING OF PREFABRICATED CULVERTS 

Change the last sentence in the fourth paragraph to read "90% or 93% as shown on the drawings 
or as directed by the engineer." 

 
 

B2212 INLET AND OUTLET STRUCTURES, CATCHPITS AND MANHOLES 

(a) Concrete work 

Add the following: 

“The type of surface finish for in situ concrete in the culverts shall be as indicated on the drawings. 
Generally all exposed faces shall be of Class F2 formwork and faces covered by backfill shall be 
Class F1. The top of parapet walls and wingwalls shall be finished to a Class U2 surface finish.” 
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(h) Prefabricated inlet and outlet structures 

Add the following: 

“The use of precast concrete inlets and outlets as described in clause 2212(h), shall not be 
allowed under any circumstances. Cast in situ concrete wingwall type inlets and outlets shall be 
constructed as indicated on the drawings and shall be in accordance with section 6000 of the 
Standard Specifications. Allowance for measurement and payment for wingwall type inlets and 
outlets is made in the schedule in this section.” 

 
 

 
B2218   MEASUREMENTS AND PAYMENT 

Add the following to pay item 22.05: 

"In addition to the requirements for measuring concrete backfill to rectangular culverts as 
specified for item 22.08, the following shall apply: 

Concrete backfill shall be measured to the actual dimensions of the precast units, i.e. actual 
volumes between ribs and haunches shall be taken into account. For the purpose of calculating 
concrete backfill quantities, the horizontal dimensions of the concrete backfill on the outside of 
the culvert(s) (closest to excavated face), shall be taken as 100mm maximum irrespective of 
what type or make of precast portal is used or the actual width of the excavation. 

The width of the concrete backfill between portals in the case of multiple culverts, shall be taken 
as 80mm for precast units with a leg height of 1500mm and 100mm for precast units with a leg 
height exceeding 1500mm. The vertical dimensions, in both cases, shall be equal to the height 
of the portal". 
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SECTION 3100 : BORROW MATERIALS 

B3102 NEGOTIATIONS WITH OWNERS AND AUTHORITIES 

Add the following to sub-clause 3102(a): 

“Arrangements regarding to access to borrow pits and the alignment of haul roads shall be made 

between the contractor and the owners of the land on which borrow pits are situated. The 

engineer’s representative on site shall be present at all such negotiations, which shall be 

confirmed in writing by the contractor. All costs involved with such negotiations as well as the 

requirements contained in clause 3102 and clause 1225 of the specifications shall be borne 

entirely by the contractor.” 

B3104 OPENING AND WORKING BORROW PITS AND HAUL ROADS 

(d) Protecting borrow pits 

Add the following: 

"It is a requirement of the contract that each borrow pit or pits shall be provided with fencing 

around the perimeters, including a access gate, of the borrow areas, including the supply of 

danger warning signage fixed to the fencing, visible at all sides approaching the borrow pit area. 

The fencing shall be erected prior to entering the land for borrowing purposes and shall on final 

finishing of the borrow areas as specified by the employer, be dismantled and removed or left in- 

place as instructed by the employer. Payment for fencing around borrow pits shall be made in 

accordance with the stipulations of section 5500 in these specifications." 

In addition to fencing, Security Guards shall be supply on a 24 hour, 7 days a week basis, with 

full time communication to the Site Manager or site camp for the duration of the contract and 

activities at the borrow pits.” 

Add the following new sub-clause: 

“(h) Haul roads 

Haul roads to designated borrow pits along the road shall be constructed along alignments as 

instructed by the engineer and shall be maintained at the contractor’s own cost to the satisfaction 

of the engineer." 

 
 

B3105 FINISHING-OFF BORROW AREAS AND HAUL ROADS 

Add the following to this clause: 

"Should the employer, engineer or any other authority approved by the engineer, require a higher 

standard of shaping and finishing off of borrow pits than specified in the standard specifications, 

measurement and payment for such extra work shall be made using daywork items as scheduled 

under this section." 
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SECTION 3300 : MASS EARTHWORKS 

B3305 TREATING THE ROADBED 

(a) Removing unsuitable material 

Add the following to the third paragraph: 

"For the purpose of this contract, excavation and removal of in-situ clayey material over areas 

where the road is in a fill condition, shall be classified as removal of unsuitable material, 

irrespective of the stability or moisture condition of the in-situ material". 

(c) Preparing and compacting the roadbed 

Delete the last sentence of the first paragraph “If necessary, roadbed…….depth of compaction” 

and replace as follows: 

“Where demarcated by the engineer, prior to the roadbed being scarified, the excess in situ 

material forming part of the present roadway, and within the limits of the roadbed, and in close 

proximity of the layer works, but falling within the limits of the layerworks, shall be bladed to 

controlled level in order to achieve the required level and necessary depth of compaction.” 

B3307 FILLS 

(c) Constructing a pioneer layer 

Add the following to the first paragraph: 

"For the purpose of this contract, pioneer layers shall be completed by means of eight-pass roller 

compaction using vibratory rollers as specified in sub-clause 3304(b) of the standard 

specifications.” 

(d) Benching 

Add the following: 

“Benching of fill and pavement layer material is required to be undertaken into the existing fill 

embankments and pavement layers. No additional payment shall be made over and above the 

normal pay items applicable to earthworks and pavement layers where benching is required for 

widening of the existing road formation. Benching shall be undertaken as shown on the drawings. 

It is a requirement that benching shall always be started at the bottom of the existing fill 

progressing to the top of the formation. The dimensions and details of benching are shown on 

the drawings.” 

B3308 FINISHING THE SLOPES 

(d) General 

Add the following: 

“Where existing cut and fill slopes are excessively eroded or where slippages occurred in slopes, 

the slopes are to be reinstated by means of backfilling with suitable gravel material. All loose 

material and vegetation shall first be removed from the eroded cut and fill slopes before 

backfilling may commence from the bottom of the cut or fill. The backfill material shall be benched 

into the existing slopes and compacted to 90% of modified AASHTO density, using suitable small 

compaction equipment e.g. Bomag walk-behind rollers or hand-held compaction tools. Benching 

shall be executed to the dimensions shown on the drawings. Upon completion of the backfilling 

operation the cut and fill slopes shall be neatly finished as specified.” 
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SECTION 3400 : PAVEMENT LAYERS OF GRAVEL MATERIAL 

B3402 MATERIALS 

(a) General 

Add the following: 

"Material requirements for gravel pavement layers are in accordance with TRH4 and shall be 

indicated on the drawings." 

B3405 CONSTRUCTION TOLERANCES 

(e) Cross-section 

Delete the second paragraph and replace with the following: 

"The normal crossfall of the road wearing course where the road is in a straight horizontal 

alignment, is specified as 2% as shown on the drawings. 

At any cross-section the measured crossfall between any two points shall at least be 2,% and 

not more than 3,5%. At any cross-section the actual level at any point shall not be higher than 

10mm above the computed level from the cross-section as specified and the actual level, if lower 

than the computed level, shall not be lower by more than that derived from the specifications for 

longitudinal grade and crossfall deviations." 

(f) Surface regularity 

Add the following: 

"Where transverse construction joints in base layers are made between newly and previously 

constructed sections, the contractor shall exercise level control at such joints by installing level 

poles at 5m intervals on either side of the joint of the layer covering at least a 30m length into 

the newly constructed section. 

 
 

B3406 QUALITY OF MATERIALS AND WORKMANSHIP 

Add the following: 

"Test results and measurements shall be assessed by the engineer according to the provisions 

of Section 8300 of the standard specifications". 
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SECTION 5100 : PITCHING, STONEWORK AND PROTECTION AGAINST EROSION 

 
 

B5108 MEASUREMENT AND PAYMENT: 

Add the following new item: 

Item 
 

Unit 

B51.08   Demolition of stone pitching and masonry walls 

(a) Stone pitching ............................................................................. cubic metre (m3) 

(b) Stone masonry walls ................................................................... cubic metre (m3) 

The unit of measurement shall be the cubic metre of stone pitching or masonry wall 
demolished. 

The tendered rate shall include full compensation for all labour, plant and equipment 
required to demolish the existing structure and disposal of the demolition to an approved 
spoil site within a free-haul distance of 1km. For partial demolition, it shall also include 
for squaring out the exposed surface and preparing the existing surface for repair or to 
tie into new construction work.” 
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SECTION 5200 : GABIONS 

B5201 SCOPE 

Add the following paragraph 

“This section also covers the removal, dismantling and stacking of existing gabion work, and the 
reuse of these materials where authorised by the engineer.” 

B5203 CONSTRUCTION OF GABION CAGES 

(a) General 

Add the following new sub-clause: 

“(iii) Reno mattresses or similar may be used as alternative to gabion boxes. These Reno 
mattresses are to be manufactured of 80mm x 100mm mesh (2,5mm diameter wires, 
diaphragm spacing 0,6m). 

B5204 CONSTRUCTING GABIONS 

(c) Assembly 

Delete and substitute with: 

(c) Assembly, erection and stretching 

(i) Assembly 

“Prior to assembly, the gabion material shall be opened out flat on the ground and stretched to 
remove any kinks and bends. The gabion boxes shall then be assembled individually by raising 
the sides, ends and diaphragms ensuring that all creases are in the correct position and that the 
tops of all four sides are even. The four corners of the gabion boxes shall be laced first followed 
by the edges of internal diaphragms to the sides. In all cases lacing shall commence at the top 
of the box by twisting the end of the lacing wire around the selvages. It shall then be passed 
round two edges being joined, through each mesh in turn and securely tied off at the bottom. The 
ends of all lacing wire shall be turned to the inside of the box on completion of each lacing 
operation. 

(ii) Erection 

Only assembled boxes, or groups of boxes, shall be positioned in the structure. The side, or end, 
from which work is to proceed, shall be secured to either completed work or by rods or stakes 
driven into the ground at the corners. These must be secured and reach at least to the top of the 
gabion box. Further gabions shall then be positioned in the structure as required, each being 
securely laced to the preceding one at all corners and diaphragm points. 

(iii) Stretching 

On completion of erection of a suitable length of gabion, the gabion boxes shall be stretched 
using a wire strainer or winch of at least one ton capacity firmly secured to the free end of the 
assembled gabion boxes. 

Whilst under tension the gabion boxes shall be securely laced along edges (top, bottom and 
sides) and at diaphragm points, to all adjacent boxes and shall thereafter be filled.” 

(d) Rock filling 

Add the following new sub-sub-clause: 

(iii) General 

“Filling shall be carried out only whilst gabion boxes are under tension. Filling material shall 
consist of rock of size not less than 120mm and not greater than 250mm so placed to produce a 
neat face and line with a minimum of voids. 

Internal horizontal bracing wire shall be provided at 500mm vertical centres or such spacing to 
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ensure a ratio of four to every 1m³ of filling. These bracing wires shall be wrapped around two 
mesh wires and extended from front to back so positioned to ensure a neat face and line free of 
excessive bulges and depressions. Gabion boxes shall be filled in stages and horizontal bracing 
wires inserted as filling is brought up. 

Similar bracing wires used vertically shall be provided in 0,5mm deep gabions at 330mm 
horizontal centres where water falls directly onto gabions or where a neat face is required. 

Tension on the gabion boxes shall be released only when sufficiently full to prevent the mesh 
from slackening. 

Gabion boxes shall be overfilled by 20 to 50mm above their tops to allow subsequent settlement 
of the filling." 

Add the following new sub-clauses: 

(e) Final wiring 

“Closing and wiring down of lids shall proceed as soon as possible after filling operations and 
certainly in the likelihood of storms or floods during construction. The wiring down shall consist 
of wrapping around wire at such intervals as required or specified. 

Lids shall be stretched tight over the filling with bars and wired down securely through each mesh 
along all edges, ends and diaphragms. The ends of all tying and bracing wires shall be turned 
into the gabion box on completion of all lacing operations. 

Tightness of mesh, well packed filling and secure lacing is essential in all structures.” 

(f) Removal, dismantling and stacking of gabions 

“Existing gabions, either damaged or not, that require to be removed or moved to a new location 
shall be dismantled. Material not required for re-assembly or unsuitable for re-use shall be neatly 
stacked at approved locations in accordance with the engineer’s instructions. Payment will be 
made only for gabions removed in accordance with the written instruction of the engineer. 

Where gabions require moving, or as declared suitable by the engineer are re-usable, the 
contractor shall re-use all the material, plus supply such new materials as may be required to re- 
assemble the gabion again to the standard specification for new gabions.” 
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SECTION 5600 : ROAD SIGNS 

B5601 SCOPE 

“This section also covers the supply and erection of permanent danger plates at culverts and 
bridges at the locations indicated on the drawings or as directed by the engineer.” 

B56.10 Danger plates at culverts/structures 

(a) Type A at stormwater culverts (size indicated) number (No.) 

(b) Type B at bridges (size indicated) number (No.) 

 
 

The unit of measurement shall be the number of danger plates provided and erected in 
accordance with the drawings. 

The tendered rate shall include full compensation for all labour and material, painting, posts, 
excavation, backfilling with soil etc., as may be necessary for completing the work in accordance 
with the details shown on the drawings.” 
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C3.4.3  PROJECT SPECIFICATIONS: ADDITIONAL SPECIFICATIONS 

 

 
CONTENTS 

C3.4.3.1 REQUIREMENTS OF THE OCCUPATIONAL HEALTH AND SAFETY ACT 

REGULATIONS 

C3.4.3.2 ENVIRONMENTAL MANAGEMENT PLAN 

C3.4.3.3 PROVISION OF THE TEMPORARY WORKFORCE  
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C3.4.3.1 OCCUPATIONAL HEALTH AND SAFETY ACT 1993: HEALTH AND SAFETY 

SPECIFICATION 

CONTENTS 

C3.4.3.1.1 INTRODUCTION 

C3.4.3.1.2 SCOPE 

C3.4.3.1.3 GENERAL OCCUPATIONAL HEALTH AND SAFETY PROVISIONS 

C3.4.3.1.4 OPERATIONAL CONTROL 

ANNEXURE 1: MEASURING INJURY EXPERIENCE 

ANNEXURE 2: EXECUTIVE SHE RISK MANAGEMENT REPORT 

ANNEXURE 3: LIST OF RISK ASSESSMENTS 

C3.4.3.1.1   Introduction 

In terms of the Construction Regulation 4(1) (a) of the Occupational Health and Safety Act, No. 

85 of 1993, Thulamela Local Municipality, as the Client, is required to compile a Health & Safety 

Specification for any intended project and provide such specification to any prospective tenderer. 

The Client’s further duties are as in C3.5.1.3.1.1. below and in the Construction Regulations, 

2003. 

This specification has as objective to ensure that Principal Contractors entering into a Contract 

with the Thulamela Local Municipality achieve an acceptable level of OH&S performance. This 

document forms an integral part of the Contract and Principal and other Contractors should make 

it part of any Contracts that they may have with Contractors and/or Suppliers. 

Compliance with this document does not absolve the Principal Contractor from complying with 

minimum legal requirements and the Principal Contractor remains responsible for the health & 

safety of his employees and those of his Mandataries. 

 

C3.4.3.1.2   Scope 

Development of a health & safety specification that addresses all aspects of occupational health 

and safety as affected by the abovementioned contract work. 

The specification will provide the requirements that Principal Contractors and other Contractors 

will have to comply with in order to reduce the risks associated with the abovementioned contract 

work that may lead to incidents causing injury and/or ill health, to a level as low as reasonably 

practicable. 
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C3.4.3.1.3 General Occupational Health & Safety Provisions 

(a) Hazard Identification & Risk Assessment (Construction Regulation 7) 
 

(i) Risk Assessments 
 

Annexure 3 contains a list of Risk Assessment headings that have been identified by 
Thulamela Local Municipality as possibly applicable to the abovementioned contract 
work. It is, by no means, exhaustive and is offered as an assistance to Contractors 
intending to tender. 

 

Based on the Risk Assessments, the Principal Contractor must develop a set of site- 
specific OH&S rules that will be applied to regulate the OH&S aspects of the construction. 

 

The Risk Assessments, together with the site-specific OH&S rules must be submitted to 
the Thulamela Local Municipality before mobilisation on site commences. 

 

Despite the Risk Assessments listed in Annexure 3, the Principal Contractor is required 
to conduct a baseline Risk Assessment and the aforesaid listed Risk Assessments must 
be incorporated into the base-line Risk Assessment. The baseline Risk Assessment must 
further include the Standard Working procedures (SWP) and the applicable Method 
Statements based on the Risk Assessments 

 

All out-of-scope work must be associated with a Risk Assessment. 

(ii) Review of Risk Assessments 
 

The Principal Contractor is to review the Hazard Identification, Risk Assessments and 
SWP’s at each Production Planning and Progress Report meeting as the Contract work 
develops and progresses and each time changes are made to the designs, plans and 
construction methods and processes. 

 

The Principal Contractor must provide the Client, other Contractors and all other 
concerned-parties with copies of any changes, alterations or amendments as 
contemplated in above. 

(b) Legal Requirements 
 

All Contractors entering into a Contract with the Thulamela Local Municipality shall, as a 
minimum, comply with the 

• Occupational Health & Safety Act and Regulations (Act 85 of 1993). A current, up- 
to-date copy of the OHS Act must be available on site at all times 

• Compensation for Occupational Injuries & Diseases Act (Act 130 of 1993). The 
principal Contractor will be required to submit a letter of Registration and “good- 
standing” from the Compensation Insurer before being awarded the Contract. A 
current, up-to-date copy of the COID Act must be available on site at all times. 

• Where work is being carried out on mines’ premises the Contractor will have to 
comply with the Mine Health & Safety Act and Regulations (Act. 29 of 19960 and any 
other OH&S requirements that the mine may specify. A current, up-to-date copy of 
the OHS Act must be available on site at all times. 

 

(c) Structure and Responsibilities 

(i) Overall Supervision and Responsibility for OH&S 
 

* It is a requirement that the Principal Contractor, when he appoints Contractors 
(Sub-contractors) in terms of Construction Regulations 5(3), (5), (9), (10) and (12) 
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he includes an OHS Act Section 37(2) agreement: “Agreement with Mandatary” 
in his agreement with such Contractors. 

 

* Any OH&S Act (85/1993), Section 16(2) appointee/s as detailed in his/her/their 
respective appointment forms 

 

(ii) Further (Specific) Supervision Responsibilities for OH&S 
 

The Contractor shall appoint designated competent employees and/or other competent 
persons as required by the Act and Regulations. Below is a list of identified appointments 
and may be used to select the appropriate appointments for the current contract: 

 
Ref. Section/Regulation in OHSAct 

Batch Plant Supervisor (Construction Regulation 6(1) 

Construction Vehicles/Mobile Plant/Machinery Supervisor (Construction Regulation 21) 
Demolition Supervisor  (Construction Regulation 12) 

Drivers/Operators of Construction Vehicles/Plant  (Construction Regulation 21) 

Electrical Installation and Appliances Inspector  (Construction Regulation 22) 

Emergency/Security/Fire Coordinator  (Construction Regulation 27) 

Excavation Supervisor (Construction Regulation 11) 

Explosive Powered Tool Supervisor (Construction Regulation 19) 

Fall Protection Supervisor (Construction Regulation 8) 

First Aider (General Safety Regulation 3) 

Fire Equipment Inspector (Construction Regulation 27) 

Formwork & Support work Supervisor  (Construction Regulation 10) 

Hazardous Chemical Substances Supervisor   (HCS Regulations) 

Incident Investigator (General Admin Regulation 29) 

Ladder Inspector (General Safety Regulation 13A) 

Lifting Equipment Inspector (Construction Regulation 20) 

Materials Hoist Inspector (Construction Regulation 17) 

OH&S Committee (OHS Act Section 19) 

OH&S Officer (Construction Regulation 6(6) 

OH&S Representatives   (OHS Act Section 17) 

Person Responsible for Machinery (General Machinery Regulation 2) 

Scaffolding Supervisor  (Construction Regulation 14) 

Stacking & Storage Supervisor (Construction Regulation 26) 

Structures Supervisor (Construction Regulation 9) 

Suspended Platform Supervisor (Construction Regulation 15) 

Tunneling Supervisor   (Construction Regulation 13) 

Vessels under Pressure Supervisor (Vessels under Pressure Regulations) 

Working on/next to Water Supervisor   (Construction Regulation 24) 

Welding Supervisor  (General Safety Regulation 9) 
 

The appointments must be in writing and the responsibilities clearly stated together with 
the period for which the appointment is made. This information must be communicated 
and agreed with the appointees. 

 

Copies of appointments must be submitted to the Thulamela Local Municipality together 

with concise CV’s of the appointees. All appointments must be officially approved by 

Thulamela Local Municipality. Any changes in appointees or appointments must be 

communicated to Thulamela Local Municipality forthwith. 



BID No.: 50/2023/2024 

CONSTRUCTION OF CULVERTS IN ALL 41 WARDS WITHIN THULAMELA MUNICIPALITY ON AN AS AND 
WHEN REQUIRED BASIS FOR THREE (3) YEARS 

 

THULAMELA LOCAL MUNICIPALITY 
 

C.60  

The Principal Contractor must, furthermore, provide Thulamela Local Municipality with an 

organogram of all Contractors that he/she has appointed or intends to appoint and keep 

this list updated on a weekly basis. 

 

In addition Thulamela Local Municipality may require that a Traffic Safety Officer be 

appointed for any project. 

 

(iii) Designation of OH&S Representatives (Section 18 of the OHS Act) 

 
OH&S Representatives have to be designated in writing and the designation must include 

the area of responsibility of the person and term of the designation. 

 

(iv) Duties and Functions of the OH&S Representatives (Section 19 of the OHS Act) 

 
The Principal Contractor must ensure that the designated OH&S Representatives 

conduct a minimum monthly inspection of their respective areas of responsibility using a 

checklist and report thereon to the Principal Contractor 

 

OH&S representatives must be included in accident/incident investigations 

OH&S representatives must attend all OH&S committee meetings. 

(v) Appointment of OH&S Committee (Section 20 of the OHS Act) 

 
The Principal Contractor must establish an OH&S Committee consisting of all the 

designated OH&S Representatives together with a number of management 

representatives that are not allowed to exceed the number of OH&S representatives on 

the committee and a representative of the Client who shall act as the chairman without a 

vote. The members of the OH&S committee must be appointed in writing. 

 

The OH&S Committee must meet minimum monthly and consider, at least, the following 

Agenda: 

1. Opening & Welcome 

2. Present/Apologies/Absent 

3. Minutes of previous Meeting 

4. Matters Arising from the previous Minutes 

5. OH&S Reps Reports 

6. Incident Reports & Investigations 

7. Incident/Injury Statistics 

8. Other Matters 

9. Endorsement of Registers and other statutory documents by a 

representative of the Principal Contractor 

10. Close/Next Meeting 

 
(d) Administrative Controls and the Occupational Health & Safety File 

 
(i) The OH&S File (Construction Regulation 5 (7)) 

 
As required by Construction Regulation 5(7), the Principal Contractor and other 

Contractors will each keep an OH&S File on site containing the following documents as 

a minimum: 
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* Notification of Construction Work (Construction Regulation 3.) 

* Copy of OH&S Act (updated) (General Administrative Regulation 4.) 

* Proof of Registration and good standing with a COID Insurer (Construction 

Regulation 4 (g)) 

* OH&S Programme agreed with the Client including the underpinning Risk 

Assessment/s & Method Statements (Construction regulation 5 (1)) 

* Copies of OH&S Committee and other relevant Minutes 

* Designs/drawings (Construction Regulation 5 (8)) 

* A list of Contractors (Sub-Contractors) including copies of the agreements 

between the parties and the type of work being done by each Contractor 

(Construction Regulation 9) 

* Appointment/Designation forms as per (a)(i) & (ii) above. 

* Registers as follows: 

* Accident/Incident Register (Annexure 1 of the General Administrative 

Regulations) 

* OH&S Representatives Inspection Register 

* Asbestos Demolition & Stripping Register 

* Batch Plant Inspections 

* Construction Vehicles & Mobile Plant Inspections by Controller 

* Daily Inspection of Vehicles. Plant and other Equipment by the Operator/ 

Driver/User 

* Demolition Inspection Register 

* Designer’s Inspection of Structures Record 

* Electrical Installations, -Equipment & -Appliances (including Portable Electrical 

Tools) 

* Excavations Inspection 

* Explosive Powered Tool Inspection, Maintenance, Issue & Returns Register (incl. 

cartridges & nails) 

* Fall Protection Inspection Register 

* First Aid Box Contents 

* Fire Equipment Inspection & Maintenance 

* Formwork & Support work Inspections 

* Hazardous Chemical Substances Record 

* Ladder Inspections 

* Lifting Equipment Register 

* Materials Hoist Inspection Register 

* Machinery Safety Inspection Register (incl. machine guards, lock-outs etc.) 
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* Scaffolding Inspections 

* Stacking & Storage Inspection 

* Inspection of Structures 

* Inspection of Suspended Platforms 

* Inspection of Tunnelling Operations 

* Inspection of Vessels under Pressure 

* Welding Equipment Inspections 

* Inspection of Work conducted on or Near Water 

* All other applicable records 

 
Thulamela Local Municipality will conduct an audit on the OH&S file of the Principal 

Contractor from time-to-time. 

(e) OH&S Goals & Objectives & Arrangements for Monitoring & Review of OH&S 

Performance 

 

The Principal Contractor is required to maintain a CIFR of at least 8 (See Annexure 1. to 

this document: “Measuring Injury Experience) and report on this to Thulamela Local 

Municipality on a monthly basis 

 

(f) Notification of Construction Work (Construction Regulation 3.) 

 
The Principal Contractor must, where the Contract meets the requirements laid down in 

Construction Regulation 3, within 5 working days, notify the Department of Labour of the 

intention to carry out construction work and use the form (Annexure A in the Construction 

Regulations) for the purpose. A copy must be held on the OH&S File and a copy must be 

forwarded to Thulamela Local Municipality for record keeping purposes. 

 

(g) Training, Awareness and Competence 
 

The contents and syllabi of all training required by the Act and Regulations are to be 
included in the Principal Contractor’s OH&S Plan. 

(i) General Induction Training 
 

All members of Contractor’s Site management as well as all the persons appointed as 
responsible for OH&S in terms of the Construction and other Regulations will be required 
to attend a general induction session by the Client 

 

All employees of the Principal and other Contractors to be in possession of proof of 
General Induction training. 

 

(ii) Site Specific Induction Training 
 

The Principal Contractor will be required to develop Contract work project specific 
induction training based on the Risk Assessments for the Contract work and train all 
employees and other Contractors and their employees in this. 

 

All employees of the Principal and other Contractors to be in possession of proof of Site 
Specific OH&S Induction training at all times. 
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(iii) Other Training 
 

All operators, drivers and users of construction vehicles, mobile plant and other 
equipment to be in possession of valid proof of training. 

 

All employees in jobs requiring training in terms of the Act and Regulations to be in 
possession of valid proof of training as follows: 

 

OH&S Training Requirements: (as required by the Construction Regulations and as 
indicated by the OH&S Specification & the Risk Assessment/s): 

* General Induction (Section 8 of the Act) 

* Site/Job Specific Induction (also visitors) (Sections 8 & 9 of the Act) 

* Site/Project Manager 

* Construction Supervisor 

* OH&S Representatives (Section 18 (3) of the Act) 

* Training of the Appointees indicated above 

* Operators & Drivers of Construction Vehicles & Mobile Plant (Construction 
Regulation 21) 

* Basic Fire Prevention & Protection (Environmental Regulations 9 and 
Construction regulation 27) 

* Basic First Aid (General Safety Regulations 3) 

* Storekeeping Methods & Safe Stacking (Construction Regulation 26) 

* Emergency, Security and Fire Co-coordinator 
 

(iv) Awareness & Promotion 
 

The Principal Contractor is required to have a promotion and awareness scheme in place 
to create an OH&S culture in employees. The following are some of the methods that 
may be used: 

• Toolbox Talks 

• OH&S Posters 

• Videos 

• Competitions 

• Suggestion schemes 

• Participative activities such as OH&S Safety circles. 
 

(v) Competence 
 

The Principal Contractor shall ensure that his and other Contractors personnel appointed 
are competent and that all training required to do the work safely and without risk to 
health, has been completed before work commences 

 

The Principal Contractor shall ensure that follow-up and refresher training is conducted 
as the contract work progresses and the work situation changes. 

 

Records of all training must be kept on the OH&S File for auditing purposes. 
 

(h) Consultation, Communication and Liaison 
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OH&S Liaison between the Client, the principal Contractor, the other Contractors, the 
Designer and other concerned parties will be through the OH&S committee as 
contemplated in above. 

 

In addition to the above, communication may be directly to the Client or his appointed 
Agent, verbally or in writing, as and when the need arises. 

 

Consultation with the workforce on OH&S matters will be through their Supervisors, 
OH&S Representatives, the OH&S committee and their elected Trade Union 
Representatives, if any. 

 

The Principal Contractor will be responsible for the dissemination of all relevant OH&S 
information to the other Contractors e.g. design changes agreed with the Client and the 
Designer, instructions by the Client and/or his/her agent, exchange of information 
between Contractors, the reporting of hazardous/dangerous conditions/ situations etc. 

 

The Principal Contractor will be required to do Site Safety Walks with Thulamela Local 
Municipality at least on a basis to be determined between the two parties. 

 

The Principal and other Contractors will be required to conduct Toolbox Talks with their 
employees on a weekly basis and records of these must be kept on the OH&S File. 
Employees must acknowledge the receipt of Toolbox Talks which record must, likewise 
be kept on the OH&S File. 

 

The Principal Contractors most senior manager on site will be required to attend all 
Thulamela Local Municipality OH&S meetings and 

 

a list of dates, times and venues will be provided to the Principal Contractor by Thulamela 
Local Municipality. 

(i) Checking, Reporting and Corrective Actions 
 

(i) Monthly Audit by Client (Construction Regulation 1(d)) 
 

Thulamela Local Municipality will be conducting a Monthly Audit to comply with 
Construction Regulation 4(1)(d) to ensure that the principal Contractor has implemented 
and is maintaining the agreed and approved OH&S Plan. 

 

(ii) Other Audits and Inspections by Thulamela Local Municipality: 
 

Thulamela Local Municipality reserves the right to conduct other ad hoc audits and 
inspections as deemed necessary. This will include Site Safety Walks. 

 

(iii) Conducting an Audit 
 

A representative of the Principal Contractor must accompany Thulamela Local 
Municipality on all Audits and Inspections and may conduct his/her own audit/inspection 
at the same time. Each party will, however, take responsibility for the results of his/her 
own audit/inspection results. 

(iv) Contractor’s Audits and Inspections 
 

The Principal Contractor is to conduct his own monthly internal audits to verify compliance 
with his own OH&S Management system as well as of with this specification. 

(v) Inspections by OH&S Representative’s and other Appointees 
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OH&S Representatives must conduct weekly inspections of their areas of responsibility 
and report thereon to their foreman or supervisor whilst other appointees must conduct 
inspections and report thereon as specified in their appointments e.g. vehicle, plant and 
machinery drivers, operators and users must conduct daily inspections before start-up. 

(vi) Recording and Review of Inspection Results 
 

All the results of the abovementioned inspections to be in writing, reviewed at OH&S 
committee meetings, endorsed by the chairman of the meeting and placed on the OH&S 
File. 

(vii) Reporting of Inspection Results 
 

The Principal Contractor is required to provide the Client with a monthly report in the 
format as per the attached Annexure 2: “SHE Risk Management Report” 

(j) Incident Reporting and Investigation 
 

Reporting of Accidents and Incidents (Section 24 and General Administrative Regulation 
8 of the OHS Act) 

 

The Principal Contractor must report all incidents where an employee is injured on duty 
to the extent that he/she: 

* dies 
* becomes unconscious 
* loses a limb or part of a limb 

* is injured or becomes ill to such a degree that he/she is likely either to die or to 
suffer a permanent physical defect or likely to be unable for a period of at least 14 
days either to work or continue with the activity for which he/she was usually 
employed 

OR where: 
* a major incident occurred 
* the health or safety of any person was endangered 
* where a dangerous substance was spilled 
* the uncontrolled release of any substance under pressure took place 

* machinery or any part of machinery fractured or failed resulting in flying, falling or 
uncontrolled moving objects 

* machinery ran out of control 
 

to Thulamela Local Municipality within two days and to the Provincial Director of the 
Department of Labour within seven days (Section 24 of the Act & General Administrative 
Regulation 8.) EXCEPT that, where a person has died, has become unconscious for any 
reason or has lost a limb or part of a limb or may die or suffer a permanent physical 
defect, the incident must be reported to both Thulamela Local Municipality and the 
Provincial Director of the Department of Labour forthwith by telephone, telefax or E-mail. 

 

The Principal Contractor is required to provide Thulamela Local Municipality with copies 
of all statutory reports required in terms of the Act within 7 days of the incident occurring. 

 

The Principal Contractor is required to provide Thulamela Local Municipality with copies 
of all internal and external accident/incident investigation reports including the reports 
contemplated below within 7 days of the incident occurring. 

 

Accident and Incident Investigation (General Administrative Regulation 9) 
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The Principal Contractor is responsible for the investigation of all accidents/incidents 
where employees and non-employees were injured to the extent that he/she/they had to 
be referred for medical treatment by a doctor, hospital or clinic 

 

The results of the investigation to be entered into the Accident/Incident Register listed in 
above. 

 

The Principal Contractor is responsible for the investigation of all minor and non-injury 
incidents as described in Section 24 (1) (b) & (c) of the Act and keeping a record of the 
results of such investigations including the steps taken to prevent similar accidents in 
future. 

 

The Principal Contractor is responsible for the investigation of all road traffic accidents 
and keeping a record of the results of such investigations including the steps taken to 
prevent similar accidents in future. 

 

The Thulamela Local Municipality reserves the right to hold its own investigation into an 
incident or call for an independent external investigation. 

 

C3.4.3.1.4 Operational Control 
 

(a) Emergency Preparedness, Contingency Planning and Response 
 

The Principal Contractor must appoint a competent person to act as Emergency 
Controller/Coordinator. 

 

The Principal Contractor must conduct an emergency identification exercise and 
establish what emergencies could possibly develop. He/she must then develop detailed 
contingency plans and emergency procedures, taking into account any emergency plan 
that Thulamela Local Municipality may have in place. 

 

The Principal Contractor and the other Contractors must hold regular practice drills of 
contingency plans and emergency procedures to test them and familiarise employees 
with them. 

 

(b) First Aid (General Safety Regulation 3) 
 

The Principal Contractor must provide First Aid equipment (including a stretcher) and 
have qualified First Aider/s as required by General Safety Regulation 3 of the OHS Act. 

 

The Contingency Plan of the Principal Contractor must include the arrangements for 
speedily and timeously transporting injured/ill person/s to a medical facility or of getting 
emergency medical aid to person/s that may require it. 

 

The Principal Contractor must have firm arrangements with his other Contractors in place 
regarding the responsibility of the other Contractors injured/ill employees 

 

(c) Security 
 

The Principal Contractor must establish site access rules and implement and maintain 
these throughout the construction period. Access control must include the rule that non- 
employees will not be allowed on site unaccompanied. 

 

The Principal Contractor must develop a set of Security rules and procedures and 
maintain these throughout the construction period 
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(d) Fall Protection (Working in Elevated Positions (Construction regulation 8.) 
 

A pre-emptive Risk Assessment will be required for any work to be carried out above two 
metres from the ground or any floor level and will be classified as “Work in Elevated 
Positions”. 

 

As far as is practicable, any person working in an elevated position will work from a 
platform, ladder or other device that is at least as safe as if he/she is working at ground 
level and whilst working in this position be wearing a single belt with lanyard that will be 
worn to prevent the person falling from the platform, ladder or other device utilised. This 
safety belt will be, as far as is possible, secured to a point away from the edge over which 
the person might fall and the lanyard must be of such a length that the person will not be 
able to move over the edge. 

 

Alternatively any platform, slab, deck or surface forming an edge over which a person 
may fall may be fitted with guard rails at two different heights as prescribed in SABS 085: 
Code of Practice for the Design, Erection, Use and Inspection of Access Scaffolding. 

 

Where the requirement in is not practicable, the person will be provided with a full body 
harness that will be worn and attached above the wearer’s head at all times and the 
lanyard must be fitted with a shock absorbing device OR the person must be attached to 
an approved, by Thulamela Local Municipality, fall arrest system. 

 

Where the requirements are not practicable, a suitable catch net must be erected. 
 

Workers working in elevated positions must be trained to do this safely and without risk 
to health 

 

Where work on roofs is carried out, the Risk Assessment must take into account the 
possibility of persons falling through fragile material. Skylights and openings in the roof. 

 

C3.4.3.1.5   Measurement and Payment 

Payment for the contractor’s obligations in respect of the Occupational Health and Safety 
act and Construction Regulations shall be made through three payment items described 
below. The three payment items together shall include full compensation for all personnel 
(the project does not require a dedicated full time Construction Safety Officer), cost and 
incidentals in respect of compliance with the enforcement of the Health and Safety 
Specifications, which shall include for the compilation, presentation, implementation and 
maintenance of the Health and Safety Plan as contemplated. In tendering rates for the 
three items the contractor shall ensure that the sum of the amounts for the three items 
shall not be less than one percent (1%) of the Tender Amount. 

Item Unit 

B1.1 Contractor’s initial obligations in respect of the 

Occupational Health and Safety Act and 

Construction Regulations Lump Sum 

The full amount will be paid in one instalment only once:- 

(a) The contractor has notified the Provincial Director of the Department of Labour in 

writing of the project. 

(b) The contractor has made the required initial appointments of employees and sub- 

contractors. 

(c) The client has approved the contractor’s Health and Safety Plan. 
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(d) The contractor has set up his Health and Safety File. 

 
 

Item Unit 

B1.2 Contractor’s time related obligations in respect 

of the Occupational Health and Safety Act and 

Construction Regulations Month 

The tendered monthly amount shall represent full compensation for that part of the 

contractor’s general obligations in terms of the Occupational Health and Safety Act and 

the Construction Regulations which are mainly a function of time. This includes inter alia 

payment of all costs for the appointment of all staff contemplated in the construction 

regulations and the transport of employees on site. Payment will be monthly only after 

payment for Item B1.1 has been made. 

Item Unit 

B1.3  Submission of the Health and Safety File Lump Sum 

The tendered lump sum shall represent full compensation for the contractor meeting all 

his obligations in respect of the Occupational Health and Safety Act and the Construction 

Regulations and for the preparation and submission of his Health and Safety File 

complete as envisaged on this specification to the Client’s satisfaction. 

This amount will be paid only once the contractor has met all his obligations in respect of 

the Occupational Health and Safety Act and the Construction Regulations and has 

submitted his Health and Safety File complete as envisaged on this specification to the 

Client’s satisfaction. 
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C3.4.3.1.6 Project/Site Specific Requirements 

 
See Annexure 3 

 
Annexure 1: Measuring Injury Experience 

Annexure 2: SHE Risk Management Report 

Annexure 3. List of Risk Assessments 
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ANNEXURE 1: MEASURING INJURY EXPERIENCE 

 
Injury experience has traditionally been measured by the use of a disabling injury frequency rate, 

the so-called “DIFR”. The DIFR is calculated by multiplying the number of disabling injuries by 1 

million and dividing by the number of man-hours worked. 

 

Lately the DIFR has been replaced internationally with a DIIR: disabling injury incidence rate. 

The only difference between the two rates are that the 10 million in the calculation is replaced 

with 200 000. (200 000 purported to be the number of hours and average person works in a 

lifetime.) 

 

The use of the two rates above has proved to be somewhat problematical as they are open to 

manipulation and disabling injuries are often “hidden” by returning the injured employee to the 

workplace so as not to lose a shift and therefore having to register a disabling injury. 

 

The Construction Industry recently decided to promote the use of a new frequency rate based 

on the number of compensation injury claims as these are more difficult to hide or manipulate 

because the reporting of compensable injuries is a legal requirement. 

 

The industry is hoping that adoption of this new measurement of injury experience will enable 

the industry to monitor itself as far as work related injuries are concerned. 

 

Below follows an explanation of this new rating system. 

COMPENSATION INCIDENCE FREQUENCY RATE (CIFR) 

FORMULA 

No. of Compensation Claims X 200 000 / 

 
*220 man hours X No. of Employees 

DEFINITIONS 

No. of Compensation 

 
Claims: The number of claims lodged with the COID insurer for the period under 

review 

 

200 000: The fixed factor to align the rate with other rates used internationally 

Manhours Worked 

Include: * Hourly Paid Employees 

* Sub-contactors (No. of Employees X *220 each) 

* Staff (No. of Employees X *220 hours each) 

 
220 manhours: The *average number of hours worked by one employee in one month in 

the Construction industry. 

 

* Overtime, absence on leave or sick leave, unrecorded after hours time 

worked by senior and middle management factored into this average. 
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No. of Employees:  The actual or average number of employees employed 

for the period under review. 

2002/03CIFRSystem 
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ANNEXURE 2: EXECUTIVE SHE RISK MANAGEMENT REPORT 
 

The SAFCEC OH&S committee recently developed the following report in an attempt to 

standardise on reporting and assist contractors in obtaining a clear picture of their SHE Risk 

Management performance. It is hoped that clients will also accept this standardised report. Your 

comments/suggestions for improvement is invited. 

 

EXAMPLE ONLY: ALL INFORMATION IS FICTITIOUS 

 
Xyz construction 

 
*SHE RISK MANAGEMENT REPORT 

PERIOD JANUARY TO MARCH 2002 

*(SHE = Safety, Health & Environment) 

 
1. Introduction 

 
We hope that this new format of quarterly SHE Risk Management reporting will provide a clear 

picture of the company’s performance as far as occupational health & safety is concerned. 

 

The first quarter of 2002 generally reflected an improvement in injury experience and shows a 

decline in the number of injuries. Although Building was the only division where there was an 

increase in compensation claims, figures are still well down from the average 2001 figures. A 

sub-contractor experienced one fatality. 

 

All divisions are eagerly awaiting the final implementation in May of the new electronic SHE 

Management system that will make the tools to implement the SHE programme available to all 

management and supervisory staff. 

 

2. Incident Statistics 

Compensation Incident Frequency Rate (CIFR) 

CIFR = Total No. of Claims against the Workmen’s Compensation Fund X 200 000 

Manhours worked 
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2.2. 

Disabling Injury Incidence Rate (DIIR) 
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DIIR = No. Disabling Injuries X 200 000 

Manhours worked 
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2.3. Other Major Incidents 

 
Three other major incidents were experienced in the period under review: 

 
2.3.1. A major trench collapsed at Job. 00123: XYZ Head Office, Bochum: No personnel injured, 

extensive damage to foundations: 3 days delay. 

 

2.3.2. A concrete dumper ran away when its brakes failed. It smashed into the glass façade of 

the building on Job 00332: McDonalds, Polokwane. The driver jumped off and was not 

injured. Cost of damage to façade: R45 000. 

 

2.3.3. A storage hut on Job 00567: BP Petrol Station, Swartruggens was demolished by fire 

when the night watchman made a fire inside the storage hut which contained concrete 

vibrators and levelling machines. Cost of replacing the hut and machines: R30 000 

 

3. RISK AREAS 

 
The following items of concern need priority consideration by management: 

 
3.1. New employees must undergo pre-employment medical examinations to: 

• protect XYZ from claims at a later stage 

• ensure that only healthy persons are employed 

• prevent injuries and illness in the workplace 

• enhance XYZ image 
 

3.2. Vehicle drivers and plant operators must be instructed to inspect their vehicles daily 

before start-up using the prescribed checklists to ensure that these are safe to operate 

and in good condition. 

 
4. AUDITS 

 
Three SHE audits were conducted in February and March: 

 

4.1. Job 00432: Gillooly’s Mall Compliance: 56%(*) 

 Job 00786: Cullinan Head Office Compliance: 83%(****) 

 Job 00589: Cleveland Station Compliance: 76%(***) 

5. TRAINING   

One hundred and forty two employees, representing 7% of employees, attended nine training 

courses. *Our objective is to train 5,5% of employees quarterly. 
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Month No. of Employees 

Trained 

Course Source 

January 26 

15 

3 

Induction 

OH&S Reps 

Crane Drivers 

Internal 

Consultant 

External 

February 23 

17 

Induction 

OH&S Reps 

Internal 

Consultant 

March 43 

9 

3 

3 

Induction 

OH&S Reps 

Bomag Rollers 

First Aiders 

Internal 

Consultant 

Supplier 

St. John’s 

 

6. LEGAL ISSUES 

 
6.1. An inspector of the Department of Labour issued an improvement notice on Job 00987: 

Gillooly’s Mall. The notice requires that all scaffolding comply with the SABS standards 

for the Erection and Maintenance of Access Scaffolding (SABS 085). This is currently 

being attended to and the inspector will return on 15 April 2002 to ascertain if the notice 

has been complied with. 

8. OCCUPATIONAL AIND OTHER HEALTH MATTERS 

8.1. HIV Aids 

The proposed SAFCEC clinic will soon be operational and we will then be able to send our 

employees who have tested positive to the clinic for counselling and eventual treatment when 

necessary 

The mobile clinic saw and tested fifty employee volunteers at 3 sites this month. Eighteen of 

them tested positive. 

8.2. Tuberculosis 

The mobile clinic will be calling at Gillooly’s Mall and Cleveland Station on 15 and 16 October 

respectively to screen employees for TB. 

8.3. Noise 

All suspected noise pollution areas have been tested and the results are awaited. Employees 

working in areas testing over 85dBa will be issued with suitable hearing protectors. 

9. ENVIRONMENTAL MEASURES 

Inspectors from the Botswana Department of the Environment visited Djwaneng and inspected 

the site and yard. They gave it a “clean bill of health” and advised that we should increase the 

dust control measures by spraying roads three times per day instead of the present twice per 

day. 

10. ACHIEVEMENTS/AWARDS 

10.1. The client at Djwaneng (Job 00786) awarded the XYZ site first position in the 

housekeeping competition conducted bi-monthly by the client’s SHE managers. The 

project manager and his team are to be congratulated for this sterling effort. 
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10.2. Job 0987: Refurbishment of Pretoria Main Railway Station has just completed 1million 

compensation claim free days. This was no easy achievement if we consider the 

conditions being worked under after the extensive fire that caused major damage. 

SHE Risk Manager 

2002.09.27 
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ANNEXURE 3: LIST OF RISK ASSESSMENTS 

* Clearing & Grubbing of the Area/Site 

* Site Establishment including: 

- Office/s 
- Secure/safe storage for materials, plant & equipment 
- Ablutions 
- Sheltered eating area 
- Maintenance workshop 
- Vehicle access to the site 

* Dealing with existing structures 

* Location of existing services 

* Installation and maintenance of temporary construction electrical supply, lighting and 

equipment 

* Adjacent land uses/surrounding property exposures 

* Boundary and access control/Public Liability Exposures (NB: the Employer is also 

responsible for the OH&S of non-employees affected by his/her work activities.) 

* Health risks arising from neighbouring as well as own activities and from the environment 

e.g. threats by dogs, bees, snakes, lightning etc. 

* Exposure to noise 

* Exposure to vibration 

* Protection against dehydration and heat exhaustion 

* Protection from wet & cold conditions 

* Dealing with HIV/Aids and other diseases 

* Use of Portable Electrical Equipment including 

- Angle grinder 
- Electrical drilling machine 
- Skill saw 

* Excavations including 
- Ground/soil conditions 
- Trenching 
- Shoring 
- Drainage of trench 

* Welding including 
- Arc Welding 
- Gas welding 
- Flame cutting 
- Use of LP gas torches and appliances 

* Loading & offloading of trucks 

* Aggregate/sand and other materials delivery 

* Manual and mechanical handling 

* Lifting and lowering operations 

* Driving & operation of construction vehicles and mobile plant including 

- Trenching machine 
- Excavator 
- Bomag roller 
- Plate compactor 
- Front end loader 
- Mobile cranes and the ancillary lifting tackle 
- Parking of vehicles & mobile plant 
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- Towing of vehicles & mobile plant 
* Use and storage of flammable liquids and other hazardous substances 

* Layering and bedding 

* Installation of pipes in trenches 

* Pressure testing of pipelines 

* Backfilling of trenches 

* Protection against flooding 

* Gabion work 

* Use of explosives 

* Protection from overhead power lines 

* As discovered by the Principal Contractor’s hazard identification exercise 

* As discovered from any inspections and audits conducted by the Client or by the Principal 

Contractor or any other Contractor on site 

* As discovered from any accident/incident investigation. 
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C3.4.3.2 ENVIRONMENTAL MANAGEMENT PLAN 

CONTENTS 

C3.4.3.2.1 SCOPE 

C3.4.3.2.2 DEFINITIONS 

C3.4.3.2.3 IDENTIFICATION OF ENVIRONMENTAL ASPECTS AND IMPACTS 

C3.4.3.2.4 LEGAL REQUIREMENTS 

C3.4.3.2.5 ADMINISTRATION OF ENVIRONMENTAL OBLIGATIONS 

C3.4.3.2.6 TRAINING 

C3.4.3.2.7 ACTIVITIES/ASPECTS CAUSING IMPACTS 

C3.4.3.2.8 ENVIRONMENTAL MANAGEMENT OF CONSTRUCTION ACTIVITIES 

C3.4.3.2.9 RECORD KEEPING 

C3.4.3.2.10 COMPLIANCE AND PENALTIES 

C3.4.3.2.11 MEASUREMENT AND PAYMENT 

 
 

C3.4.3.2.1. SCOPE 

This environmental management programme (EMP) sets out the methods by which proper 

environmental controls are to be implemented by the contractor. The duration over which the 

contractor’s controls shall be in place cover the construction period of the project as well as the 

limited time after contract completion defined by the General Conditions of Contract, and the 

project specifications, as the defects notification period (maintenance period). 

The provisions of this EMP are binding on the contractor during the life of the contract. They are 

to be read in conjunction with all the documents that comprise the suite of documents for this 

contract. In the event that any conflict occurs between the terms of the EMP and the project 

specifications or Record of Decision, the terms herein shall be subordinate. 

The EMP is a dynamic document subject to similar influences and changes as are brought by 

variations to the provisions of the project specification. Any substantial changes shall be submitted 

to the Thulamela Local Municipality in writing for approval. 

The EMP identifies the following: 

Construction activities that will impact on the environment. 

Specifications with which the contractor shall comply in order to protect the environment from 

the identified impacts. 

Actions that shall be taken in the event of non-compliance. 
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C3.4.3.2.2.   DEFINITIONS 

Alien Vegetation: alien vegetation is defined as undesirable plant growth which shall include, but 

not be limited to, all declared category 1 and 2 listed invader species as set out in the Conservation 

of Agricultural Resources Act (CARA) regulations. Other vegetation deemed to be alien shall be 

those plant species that show the potential to occupy in number, any area within the defined 

construction area and which are declared to be undesirable. 

Construction Activity: a construction activity is any action taken by the contractor, his 

subcontractors, suppliers or personnel during the construction process as defined in the South 

African National Roads Agency Limited and National Roads Act, 1998 (Act No. 7, 1998) 

Environment: environment means the surroundings within which humans exist and that could be 

made up of - 

- the land, water and atmosphere of the earth; 

- micro-organisms, plant and animal life; 

- any part or combination of (i) and (ii) and the interrelationships among and between them; 

and 

- the physical, chemical, aesthetic and cultural properties and conditions of the foregoing 

that influence human health and well-being. 

Environmental Aspect: an environmental aspect is any component of a contractor’s construction 

activity that is likely to interact with the environment. 

Environmental Impact: an impact or environmental impact is the change to the environment, 

whether desirable or undesirable, that will result from the effect of a construction activity. An 

impact may be the direct or indirect consequence of a construction activity. 

Record of Decision: a record of decision is a written statement from the Limpopo Department of 

Economic Development, Environment and Tourism, that records its approval of a planned 

undertaking to improve, upgrade or rehabilitate a section of road and the mitigating measures 

required to prevent or reduce the effects of environmental impacts during the life of a contract. 

Road Reserve: the road reserve is a corridor of land, defined by co-ordinates and proclamation, 

within which the road, including access intersections or interchanges, is situated. A road reserve 

may, or may not, be bounded by a fence. 

Road Width: for the purposes of the EMP, the road width is defined as the area within the road 

reserve i.e. fence line to fence line, but also includes all areas beyond the road reserve that are 

affected by the continuous presence of the road, e.g. a reach of a water course. 

 

 
C3.4.3.2.3.  IDENTIFICATION OF ENVIRONMENTAL ASPECTS AND IMPACTS 

The contractor shall identify likely aspects before commencing with any construction activity. 
Examples of environment aspects include: 

- waste generation 
- stormwater discharge 
- emission of pollutants into the atmosphere 
- chemical use operations 
- energy use operations 
- water use operations 

- use of natural resources 
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- noise generation 

 
Thereafter the contractor shall programme his work in such a way that each cause and effect of 
a construction activity is also identified and the activity planned so as to prevent any impact from 
happening. If prevention is not practicable, or in the event of mishap or misapplication, the 
contractor shall provide plans and measures for the engineer’s approval, which will limit and 
contain the magnitude, duration and intensity of the impact. The contractor shall demonstrate that 
he/she is capable of carrying out any repair and reinstatement of the damaged environment. 
These requirements shall be concurrent with the time constraints to produce an approved 
construction programme according to subclause 8.3 as amended by Particular Condition of the 
general conditions of contract and clause B1204 of these project specifications. 

Listed below are some environmental impacts that could adversely alter an aspect of the 
environment through usual construction activities: 

Pollution of atmosphere, soil or water 

Destruction or removal of fauna and flora and effect on biological diversity 
Deformation of the landscape 
Soil erosion 
Destruction of historical/heritage sites 
Effect on the built environment 
Effect on agricultural land and wetlands 

General good construction practice will play an important role in avoiding the occurrence of an 
Impact. The contractor’s attention is drawn, in this regard, to C1008. Environmental Management 
of Construction Activities 

 

C3.4.3.2.4. LEGAL REQUIREMENTS 

a) General 

Construction will be according to the best industry practices, as identified in the project 
documents. This EMP, which forms an integral part of the contract documents, informs the 
contractor as to his duties in the fulfilment of the project objectives, with particular reference to 
the prevention and mitigation of environmental impacts caused by construction activities 
associated with the project. The contractor should note that obligations imposed by the EMP are 
legally binding in terms of environmental statutory legislation and in terms of the additional 
conditions to the general conditions of contract that pertain to this project. In the event that any 
rights and obligations contained in this document contradict those specified in the standard or 
project specifications then the latter shall prevail. 

b) Statutory and other applicable legislation 

The contractor is deemed to have made himself conversant with all legislation pertaining to the 
environment, including provincial and local government ordinances, which may be applicable to 
the contract. 

 

C3.4.3.2.5. ADMINISTRATION OF ENVIRONMENTAL OBLIGATIONS 

a) Appointment of a Designated Environmental Officer (DEO) 

For the purposes of implementing the conditions contained herein, the contractor shall submit to 
the engineer for approval the appointment of a nominated representative of the contractor as the 
DEO for the contract. The request shall be given, in writing, at least fourteen days before the start 
of any work clearly setting out reasons for the nomination, and with sufficient detail to enable the 
engineer to make a decision. The engineer will, within seven days of receiving the request, 
approve, reject or call for more information on the nomination. Once a nominated representative 
of the contractor has been approved he/she shall be the DEO and shall be the responsible person 
for ensuring that the provisions of the EMP are complied with during the life of the contract. The 
engineer will be responsible for issuing instructions to the contractor where environmental 
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considerations call for action to be taken. The DEO shall submit regular written reports to the 
engineer, but not less frequently than once a month. 

The engineer shall have the authority to instruct the contractor to replace the DEO if, in the 
engineer’s opinion, the appointed officer is not fulfilling his/her duties in terms of the requirements 
of the EMP or this specification. Such instruction will be in writing and shall clearly set out the 
reasons why a replacement is required. 

There shall be an approved DEO on the site at all times. 

b) Administration 

Before the contractor begins each construction activity the DEO shall give to the engineer a written 
statement setting out the following: 

The type of construction activity. 
Locality where the activity will take place. 
Identification of the environmental aspects and impacts that might result from the activity. 
Methodology for impact prevention for each activity or aspect. 
Methodology for impact containment for each activity or aspect. 
Emergency/disaster incident and reaction procedures. 
Treatment and continued maintenance of impacted environment. 

The contractor may provide such information in advance of any or all construction activities 
provided that new submissions shall be given to the engineer whenever there is a change or 
variation to the original. 

The engineer may provide comment on the methodology and procedures proposed by the DEO, 
but he shall not be responsible for the contractor’s chosen measures of impact mitigation and 
emergency/disaster management systems. However, the contractor shall demonstrate at 
inception and at least once during the contract that the approved measures and procedures 
function properly. 

c) Good Housekeeping 

The Contractor shall undertake “good housekeeping” practices during construction as stated in 
clause 1217 of the COLTO Standard Specifications for Roads and Bridges and subclauses 4.3.1 
and 4.3.2 of the General Conditions of Contract. This will help avoid disputes on responsibility 
and allow for the smooth running of the contract as a whole. Good housekeeping extends beyond 
the wise practice of construction methods that leaves production in a safe state from the ravages 
of weather to include the care for and preservation of the environment within which the site is 
situated. 

 
 
 

C3.4.3.2.6. TRAINING 

The designated environmental officer (DEO) must be conversant with all legislation pertaining to 
the environment applicable to this contract and must be appropriately trained in environmental 
management and must possess the skills necessary to impart environmental management skills 
to all personnel involved in the contract. 

The contractor shall ensure that adequate environmental training takes place. All employees shall 
have been given an induction presentation on environmental awareness. Where possible, the 
presentation needs to be conducted in the language of the employees. The environmental training 
should, as a minimum, include the following: 

- The importance of conformance with all environmental policies 

- The environmental impacts, actual or potential, of their work activities; 
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- The environmental benefits of improved personal performance; 

- Their roles and responsibilities in achieving conformance with the environmental policy 
and procedures and with the requirement of the Agency’s environmental management 
systems, including emergency preparedness and response requirements; 

- The potential consequences of departure from specified operating procedures; 

- The mitigation measures required to be implemented when carrying out their work 
activities. 

In the case of permanent staff the contractor shall provide evidence that such induction courses 
have been presented. In the case of new staff (including contract labour) the contractor shall 
inform the engineer when and how he/she intends concluding his environmental training 
obligations. 
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C3.4.3.2.7.  ACTIVITIES/ASPECTS CAUSING IMPACTS 

A list of possible causes of environmental impacts that occur during construction activities is given 

in Table 7/1: Aspects or Activities that Cause Environmental Impacts during Construction 

Activities, which is to be found at the end of this part. This list is not exhaustive, and shall be used 

for guideline purposes only. 

 

C3.4.3.2.8.  ENVIRONMENTAL MANAGEMENT OF CONSTRUCTION ACTIVITIES 

a) Site Establishment 

i) Site Plan 

The contractor shall establish his construction camps, offices, workshops, staff accommodation 

and testing facilities on the site in a manner that does not adversely affect the environment. 

However, before construction can begin, the contractor shall submit to the engineer for his 

approval, plans of the exact location, extent and construction details of these facilities and the 

impact mitigation measures the contractor proposes to put in place. 

The plans shall detail the locality as well as the layout of the waste treatment facilities for litter, 

kitchen refuse, sewage and workshop-derived effluents. The site offices should not be sited in 

close proximity to steep areas, as this will increase soil erosion. Preferred locations would be flat 

areas along the route. If the route traverses water courses, streams and rivers, it is recommended 

that the offices, and in particular the ablution facilities, aggregate stockpiles, spoil areas and 

hazardous material stockpiles are located as far away as possible from any water course as 

possible. Regardless of the chosen site, the contractor’s intended mitigation measures shall be 

indicated on the plan. The site plan shall be submitted not later than the first site meeting. Detailed, 

electronic colour photographs shall be taken of the proposed site before any clearing may 

commence. These records are to be kept by the engineer for consultation during rehabilitation of 

the site. Read with COLTO Specification 1302(a), 1402 (e). 

ii) Vegetation 

The contractor has a responsibility to inform his staff of the need to be vigilant against any practice 

that will have a harmful effect on vegetation. 

The natural vegetation encountered on the site is to be conserved and left as intact as possible. 

Vegetation planted at the site shall be indigenous and in accordance with instructions issued by 

the engineer. Only trees and shrubs directly affected by the works, and such others as may be 

indicated by the engineer in writing, may be felled or cleared. In wooded areas where natural 

vegetation has been cleared out of necessity, the same species of indigenous trees as were 

occurring, shall be re-established. 

The project specification for the rehabilitation of the grass cover shall be strictly adhered to. Any 

proclaimed weed or alien species that propagates during the contract period shall be cleared by 

hand before seeding. (Read in conjunction with COLTO Specification 5801(b), 5802(b), (c), (d) 

and (e), 5804, 5805, 5806 and 5807). Fires shall only be allowed in facilities or equipment 

specially constructed for this purpose. A firebreak shall be cleared and maintained around the 

perimeter of the camp and office sites. 

iii) Rehabilitation 

The area where the site offices were erected will require rehabilitation at the end of the 

contract. All construction material, including concrete slabs and braai areas shall be removed from 

the site on completion of the contract. 
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iv) Water for human consumption 

Water for human consumption shall be available at the site offices and at other convenient 

locations on site. 

All effluent water from the camp / office sites shall be disposed of in a properly designed and 

constructed system, situated so as not to adversely affect water sources (streams, rivers, pans 

dams etc). Only domestic type wastewater shall be allowed to enter this drain. 

v) Heating and Cooking fuel 

The contractor shall provide adequate facilities for his staff so that they are not encouraged to 

supplement their comforts on site by accessing what can be taken from the natural surroundings. 

The contractor shall ensure that energy sources are available at all times for construction and 

supervision personnel for heating and cooking purposes. 

b) Sewage treatment 

Particular reference in the site establishment plan shall be given to the treatment of sewage 

generated at the site offices, site laboratory and staff accommodation and at all localities on the 

site where there will be a concentration of labour. Sanitary arrangements should be to the 

satisfaction of project management, the local authorities and legal requirements. 

Safe and effective sewage treatment will require one of the following sewage handling methods: 

septic tanks and soak-aways, dry-composting toilets such as “enviro loos”, or the use of chemical 

toilets which are supplied and maintained by a subcontractor. The type of sewage treatment will 

depend on the geology of the area selected, the duration of the contract and proximity (availability) 

of providers of chemical toilets. Should a soak-away system be used, it shall not be closer than 

800 metres from any natural water course or water retention system. The waste material 

generated from these facilities shall be serviced on a regular basis. The positioning of the 

chemical toilets shall be done in consultation with the engineer. Read with COLTO Specifications 

1402(g) and 1404(a). 

Toilets and latrines shall be easily accessible and shall be positioned within walking distance from 

wherever employees are employed on the works. Use of the veld for this purpose shall not, under 

any circumstances, be allowed. 

Outside toilets shall be provided with locks and doors and shall be secured to prevent them from 

blowing over. The toilets shall also be placed outside areas susceptible to flooding. The contractor 

shall arrange for regular emptying of toilets and shall be entirely responsible for enforcing their 

use and for maintaining such latrines in a clean, orderly and sanitary condition to the satisfaction 

of the engineer. 

c) Waste Management 

The contractor’s intended methods for waste management and waste minimisation shall be 

implemented at the outset of the contract. All personnel shall be instructed to dispose of all waste 

in the proper manner. 

i) Solid Waste 

Solid waste shall be stored in an appointed area in covered, tip proof metal drums for collection 

and disposal. A refuse control system shall be established for the collection and removal of refuse 

to the satisfaction of the engineer. Disposal of solid waste shall be at a Department of Water 

Affairs and Forestry (DWAF) licensed landfill site or at a site approved by DWAF in the event that 

an existing operating landfill site is not within reasonable distance from the site offices and staff 

accommodation. No waste shall be burned or buried at or near the site offices, nor anywhere else 
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on the site, including the approved solid waste disposal site. Read with COLTO Specification 

1404(a). 

ii) Litter 

No littering by construction workers shall be allowed. During the construction period, the facilities 

shall be maintained in a neat and tidy condition and the site shall be kept free of litter. 

Measures shall be taken to reduce the potential for litter and negligent behaviour with regard to 

the disposal of all refuse. At all places of work the contractor shall provide litter collection facilities 

for later safe disposal at approved sites. (Read with COLTO Specification 1302(b)). 

iii) Hazardous waste 

Hazardous waste such as bitumen, tar, oils etc. shall be disposed of in a Department of Water 

Affairs and Forestry approved landfill site. Special care shall be taken to avoid spillage of tar or 

bitumen products such as binders or pre-coating fluid to avoid water-soluble phenols from entering 

the ground or contaminating water. 

Under no circumstances shall the spoiling of tar or bituminous products on the site, over 

embankments, in borrow pits or any burying, be allowed. Unused or rejected tar or bituminous 

products shall be returned to the supplier’s production plant. Any spillage of tar or bituminous 

products shall be attended to immediately and affected areas shall be promptly reinstated to the 

satisfaction of the engineer. 

d) Control at the workshop 

The contractor’s management and maintenance of his plant and machinery will be strictly 

monitored according to the criteria given below, regardless whether it is serviced on the site (i.e. 

at the place of construction activity or at a formalised workshop). 

i) Safety 

All the necessary handling and safety equipment required for the safe use of petrochemicals and 

oils shall be provided by the contractor to, and used or worn by, the staff whose duty it is to 

manage and maintain the contractor’s and his subcontractor’s and supplier’s plant, machinery 

and equipment. 

ii) Hazardous Material Storage 

Petrochemicals, oils and identified hazardous substances shall only be stored under controlled 

conditions. All hazardous materials e.g. tar or bitumen binders shall be stored in a secured, 

appointed area that is fenced and has restricted entry. Storage of tar or bituminous products shall 

only take place using suitable containers to the approval of the engineer. 

The contractor shall provide proof to the engineer that relevant authorisation to store such 

substances has been obtained from the relevant authority. In addition, hazard signs indicating the 

nature of the stored materials shall be displayed on the storage facility or containment structure. 

Before containment or storage facilities can be erected the contractor shall furnish the engineer 

with details of the preventative measures he proposes to install in order to mitigate against 

pollution of the surrounding environment from leaks or spillage. The preferred method shall be a 

concrete floor that is bunded. Any deviation from the method will require proof from the relevant 

authority that the alternative method proposed is acceptable to that authority. The proposals shall 

also indicate the emergency procedures in the event of misuse or spillage that will negatively 

affect an individual or the environment. 

iii) Fuel and Gas Storage 
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Fuel shall be stored in a secure area in a steel tank supplied and maintained by the fuel suppliers.. 

An adequate bund wall, 110% of volume, shall be provided for fuel and diesel areas to 

accommodate any leakage spillage or overflow of these substances. The area inside the bund 

wall shall be lined with an impervious lining to prevent infiltration of the fuel into the soil. Any 

leakage, spillage or overflow of fuel shall be attended to without delay. 

Gas welding cylinders and LPG cylinders shall be stored in a secure, well-ventilated area. 

iv) Oil and Lubricant Waste 

Used oil, lubricants and cleaning materials from the maintenance of vehicles and machinery shall 

be collected in a holding tank and sent back to the supplier. Water and oil should be separated 

in an oil trap. Oils collected in this manner, shall be retained in a safe holding tank and removed 

from site by a specialist oil recycling company for disposal at approved waste disposal sites for 

toxic/hazardous materials. Oil collected by a mobile servicing unit shall be stored in the service 

unit’s sludge tank and discharged into the safe holding tank for collection by the specialist oil 

recycling company. 

All used filter materials shall be stored in a secure bin for disposal off site. Any contaminated soil 

shall be removed and replaced. Soils contaminated by oils and lubricants shall be collected and 

disposed of at a facility designated by the local authority to accept contaminated materials. 

e) Clearing the Site 

In all areas where the contractor intends to, or is required to clear the natural vegetation and soil, 

either within the road reserve, or at designated or instructed areas outside the road reserve, a 

plan of action shall first be submitted to the engineer for his approval. 

The plan shall contain a photographic record and chainage/land reference of the areas to be 

disturbed. This shall be submitted to the engineer for his records before any 

disturbance/stockpiling may occur. The record shall be comprehensive and clear, allowing for 

easy identification during subsequent inspections. 

The contractor shall be responsible for the re-establishment of grass within the road reserve 

boundaries for all areas disturbed during road construction. This includes, for example, service 

roads, stockpile areas, stop/go facilities, windrows and wherever material generated for, or from, 

road construction has to be stored temporarily or otherwise within the road reserve, or at 

designated or instructed areas outside the road reserve. This responsibility shall extend until 

expiry of the defects notification period. 

f) Soil Management 

i) Topsoil 

Topsoil shall be removed from all areas where physical disturbance of the surface will occur and 

shall be stored and adequately protected. The contract will provide for the stripping and stockpiling 

of topsoil from the site for later re-use. Topsoil is considered to be the natural soil covering, 

including all the vegetation and organic matter. Depth may vary at each site. The areas to be 

cleared of topsoil shall include the storage areas. All topsoil stockpiles and windrows shall be 

maintained throughout the contract period in a weed-free condition. Weeds appearing on the 

stockpiled or windrowed topsoil shall be removed by hand. Soils contaminated by hazardous 

substances shall be disposed of at an approved Department of Water Affairs and Forestry waste 

disposal site. (Read with COLTO Specifications 3104(a), 5802(a), (g), 5804(a), (b) and (c)). The 

topsoil stockpiles shall be stored, shaped and sited in such a way that they do not interfere with 

the flow of water to cause damming or erosion, or itself be eroded by the action of water. 

Stockpiles of topsoil shall not exceed a height of 2m, and if they are to be left for longer than 6 
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months, shall be analysed, and if necessary, upgraded before replacement. Stockpiles shall be 

protected against infestation by weeds. 

The contractor shall ensure that no topsoil is lost due to erosion – either by wind or water. Areas 

to be topsoiled and grassed shall be done so systematically to allow for quick cover and reduction 

in the chance of heavy topsoil losses due to unusual weather patterns. The contractor’s 

programme shall clearly show the proposed rate of progress of the application of topsoil and 

grassing. The contractor shall be held responsible for the replacement, at his own cost, for any 

unnecessary loss of topsoil due to his failure to work according to the progress plan approved by 

the engineer. The contractor’s responsibility shall also extend to the clearing of drainage or water 

systems within and beyond the boundaries of the road reserve that may have been affected by 

such negligence. 

ii) Subsoil 

The subsoil is the layer of soil immediately beneath the topsoil. It shall be removed, to a depth 

instructed by the engineer, and stored separately from the topsoil if not used for road building. 

This soil shall be replaced in the excavation in the original order it was removed for rehabilitation 

purposes. 

g) Drainage 

The quality, quantity and flow direction of any surface water runoff shall be established prior to 
disturbing any area for construction purposes. Cognisance shall be taken of these aspects and 
incorporated into the planning of all construction activities. Before a site is developed or expanded, 
it shall be established how this development or expansion will affect the drainage pattern. 
Recognised water users / receivers shall not be adversely affected by the expansion or re-
development. No water source shall be polluted in any way due to proposed changes. 

Streams, rivers, pans, wetlands, dams, and their catchments shall be protected from erosion and 
from direct or indirect spillage of pollutants such as refuse, garbage, cement, concrete, sewage, 
chemicals, fuels, oils, aggregate, tailings, wash water, organic materials and bituminous or tar 
products. 

The contractor shall submit to the engineer his proposals for prevention, containment and 
rehabilitation measures against environmental damage of the identified water and drainage 
systems that occur on the site. Consideration shall be given to the placement of sedimentation 
ponds or barriers where the soils are of a dispersive nature or where toxic fluids are used in the 
construction process. The sedimentation ponds must be large enough to contain runoff so that 
they function properly under heavy rain conditions. 

h) Earthworks and Layerworks 

This section includes all construction activities that involve the mining of all materials, and their 
subsequent placement, stockpile, spoil, treatment or batching, for use in the permanent works, or 
temporary works in the case of deviations. Before any stripping prior to the commencement of 
construction, the contractor shall have complied with the requirements of sections C1008 (e) and 
C1008 (g). In addition, the contractor shall take cognisance of the requirements set out below. 

i) Quarries and borrow pits 

The contractor’s attention is drawn to the requirement of the Department of Minerals and Energy, 
that before entry into any quarry or borrow pit, an EMP for the establishment, operation and 
closure of the quarry or borrow pit shall have been approved by the Department. It is the 
responsibility of the contractor to ensure that he is in possession of the approved EMP or a copy 
thereof, prior to entry into the quarry or borrow pit. The conditions imposed by the relevant EMP 
are legally binding on the contractor and may be more extensive and explicit than the 
requirements of this specification. In the event of any conflict occurring between the requirements 
of the specific EMP and these specifications the former shall apply. The cost of complying with 
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the requirements shall be deemed to be included in existing rates in the Bill of Quantities. (Read 
with COLTO Specification 3100 and 3200). 

ii) Excavation, hauling and placement 

The contractor shall provide the engineer with detailed plans of his intended construction 
processes prior to starting any cut or fill or layer. The plans shall detail the number of personnel 
and plant to be used and the measures by which the impacts of pollution (noise, dust, litter, fuel, 
oil, sewage), erosion, vegetation destruction and deformation of landscape will be prevented, 
contained and rehabilitated. Particular attention shall also be given to the impact that such 
activities will have on the adjacent built environment. The contractor shall demonstrate his “good 
housekeeping”, particularly with respect to closure at the end of every day so that the site is left 
in a safe condition from rainfall overnight or over periods when there is no construction activity. 
(Read with COLTO Standard Specification clauses 1217 and 3309) 

iii) Spoil sites 

The contractor shall be responsible for the safe siting, operation, maintenance and closure of any 
spoil site he uses during the contract period, including the defects notification period. This shall 
include existing spoil sites that are being re-entered. Before spoil sites may be used proposals for 
their locality, intended method of operation, maintenance and rehabilitation shall be given to the 
engineer for his approval. The location of these spoil sites shall have signed approval from the 
affected landowner before submission to the engineer. No spoil site shall be located within 500m 
of any watercourse. A photographic record shall be kept of all spoil sites for monitoring purposes. 
This includes before the site is used and after re-vegetation. 

The use of approved spoil sites for the disposal of hazardous or toxic wastes shall be prohibited 
unless special measures are taken to prevent leaching of the toxins into the surrounding 
environment. Such special measures shall require the approval of the relevant provincial or 
national authority. The same shall apply for the disposal of solid waste generated from the various 
camp establishments. The engineer will assist the contractor in obtaining the necessary approval 
if requested by the contractor. 

Spoil sites will be shaped to fit the natural topography. These sites shall receive a minimum of 
75mm topsoil and be grassed with the recommended seed mixture. Slopes shall not exceed a 
vertical: horizontal ratio of 1:3. Only under exceptional circumstances will approval be given to 
exceed this ratio. Appropriate grassing measures to minimise soil erosion shall be undertaken by 
the contractor. This will include both strip and full sodding. The contractor may motivate to the 
engineer for other acceptable stabilising methods. The engineer may only approve a completed 
spoil site at the end of the defects notification period upon receipt from the contractor of a 
landowner’s clearance notice and an engineer’s certificate certifying slope stability (Read with 
COLTO standard Specifications clause 1214). The contractor’s costs incurred in obtaining the 
necessary certification for opening and closing of spoil sites shall be deemed to be included in the 
tendered rates for spoiling. 

iv) Stockpiles 

The contractor shall plan his activities so that materials excavated from borrow pits and cuttings, 
in so far as possible, can be transported direct to and placed at the point where it is to be used. 
However, should temporary stockpiling become necessary, the areas for the stockpiling of 
excavated and imported material shall be indicated and demarcated on the site plan submitted in 
writing to the engineer for his approval, together with the contractor’s proposed measures for 
prevention, containment and rehabilitation against environmental damage. 

The areas chosen shall have no naturally occurring indigenous trees and shrubs present that may 
be damaged during operations. Care shall be taken to preserve all vegetation in the immediate 
area of these temporary stockpiles. During the life of the stockpiles the contractor shall at all times 
ensure that they are: 

- Positioned and sloped to create the least visual impact; 
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- Constructed and maintained so as to avoid erosion of the material and contamination of 
surrounding environment; and 

- Kept free from all alien/undesirable vegetation. 

After the stockpiled material has been removed, the site shall be re-instated to its original 
condition. No foreign material generated / deposited during construction shall remain on site. 
Areas affected by stockpiling shall be landscaped, top soiled, grassed and maintained at the 
contractor’s cost until clearance from the engineer and the relevant Authority is received. 

Material milled from the existing road surface that is temporarily stockpiled in areas approved by 
the engineer within the road reserve, shall be subject to the same condition as other stockpiled 
materials. Excess materials from windrows, in-situ milling or any detritus of material from road 
construction activities may not be swept off the road and left unless specifically instructed to do 
so in the contract drawing or under instruction from the engineer 

In all cases, the engineer shall approve the areas for stockpiling and disposal of construction 
rubble before any operation commences and shall approve their clause only when they have been 
satisfactorily rehabilitated. (Read with COLTO Specification 3203 and 4306). 

v) Blasting activities 

Wherever blasting activity is required on the site (including quarries and/or borrow pits) the 
contractor shall rigorously adhere to the relevant statutes and regulations that control the use of 
explosives. In addition, the contractor shall, prior to any drilling of holes in preparation for blasting, 
supply the engineer with a locality plan of the blast site on which shall be shown the zones of 
influence of the ground and air shock-waves and expected limits of fly-rock. The plan shall show 
each dwelling, structure and service within the zones of influence and record all details of the 
dwellings/structures/services including existing positions, lengths and widths of cracks, as well as 
the condition of doors, windows, roofing, wells, boreholes etc. The contractor, alone, shall be 
responsible for any costs that can be attributed to blasting activities, including the collection of fly- 
rock from adjacent lands and fields. The submission of such a plan shall not in any way absolve 
the contractor from his responsibilities in this regard. The contractor shall also indicate to the 
engineer the manner in which he intends to advertise to the adjacent communities and/or road 
users the times and delays to be expected for each individual blast. 

i) Batching sites 

Asphalt plants are considered scheduled processes listed in the second schedule to the 
Atmospheric Pollution Prevention Act, 1965 (Act No. 45 of 1965). Should the use of an asphalt 
plant be considered on site, the contractor shall be responsible to obtain the necessary permit 
from the Department of Environmental Affairs and Tourism, regardless of where they are sited. 

Crushing plants and concrete batching plants, whether sited inside or outside of defined quarry 
or borrow pit areas, shall be subject to the requirements of the Department of Minerals and Energy 
legislation as well as the applicable industrial legislation that governs gas and dust emissions into 
the atmosphere. Such sites will be the subject of regular inspections by the relative authorities 
during the life of the project. In addition, the selection, entry onto, operation, maintenance, closure 
and rehabilitation of such sites shall be the same as for those under section C1008(h)(iii), with the 
exception that the contractor shall provide additional measures to prevent, contain and rehabilitate 
against environmental damage from toxic/hazardous substances. In this regard the contractor 
shall provide plans that take into account such additional measures as concrete floors, bunded 
storage facilities, linings to drainage channels and settlement dams. Ultimate approval of these 
measures shall be from the relevant national authority, as shall approval of closure. The engineer 
will assist the contractor in his submissions to the relevant authority. 

Effluent from concrete batch plants and crusher plants shall be treated in a suitable designated 
sedimentation dam to the legally required standards to prevent surface and groundwater pollution. 
The designs of such a facility should be submitted to the engineer for approval. 
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The contractor shall invite the relevant department to inspect the site within 2 months after any 
plant is commissioned and at regular intervals thereafter, not exceeding 12 months apart 

j) Spillages 

Streams, rivers and dams shall be protected from direct or indirect spillage of pollutants such as 
refuse, garbage, cement, concrete, sewage, chemicals, fuels, oils, aggregate, tailings, wash 
water, organic materials and tar or bituminous products. In the event of a spillage, the contractor 
shall be liable to arrange for professional service providers to clear the affected area. 

Responsibility for spill treatment lies with the contractor. The individual responsible for, or who 
discovers a hazardous waste spill must report the incident to his/her DEO or to the engineer. The 
Designated Environmental Officer will assess the situation in consultation with the engineer and 
act as required. In all cases, the immediate response shall be to contain the spill. The exact 
treatment of polluted soil / water shall be determined by the contractor in consultation with the 
DEO and the engineer. Areas cleared of hazardous waste shall be re-vegetated according to the 
engineer’s instructions 

Should water downstream of the spill be polluted, and fauna and flora show signs of deterioration 
or death, specialist hydrological or ecological advice will be sought for appropriate treatment and 
remedial procedures to be followed. The requirement for such input shall be agreed with the 
engineer. The costs of containment and rehabilitation shall be for the contractor’s account, 
including the costs of specialist input. 

k) Areas of Specific Importance 

Any area, as determined and identified within the project document as sensitive or of special 
interest within the site shall be treated according to the express instructions contained in these 
specifications or the approved EMP. The contractor may offer alternative solutions to the engineer 
in writing should he consider that construction will be affected in any way by the hindrance of the 
designated sensitive area or feature. However, the overriding principle is that such defined areas 
requiring protection shall not be changed. Every effort to identify such areas within the site will 
have been made prior to the project going out to tender. The discovery of other sites with 
archaeological or historical interest that have not been identified shall require ad hoc treatment. 

i) Archaeological Sites 

If an artefact on site is uncovered, work in the immediate vicinity shall be stopped immediately. 
The contractor shall take reasonable precautions to prevent any person from removing or 
damaging any such article and shall immediately upon discovery thereof inform the engineer of 
such discovery. The South African Heritage Research Agency (SAHRA) is to be contacted who 
will appoint an archaeological consultant. Work may only resume once clearance is given in 
writing by the archaeologist. (Read with COLTO General Condition of Contract Subclause 4.24 
as amended by Particular Condition). 

ii) Graves and middens 

If a grave or midden is uncovered on site, or discovered before the commencement of work, then 
all work in the immediate vicinity of the graves/middens shall be stopped and the engineer 
informed of the discovery. SAHRA should be contacted and in the case of graves, arrangements 
made for an undertaker to carry out exhumation and reburial. The Employer will be responsible 
for attempts to contact family of the deceased and for the site where the exhumed remains can 
be re-interred. (Read with COLTO General Conditions of Contract Sub-clause 4.24 as amended 
by Particular Condition). 

l) Noise Control 

The contractor shall endeavour to keep noise generating activities to a minimum. Noises that 
could cause a major disturbance, for instance blasting and crushing activities, should only be 
carried out during daylight hours. Compliance with the appropriate legislation with respect to 
noise, shall be mandatory. 
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Should noise generating activities have to occur at night the people in the vicinity of the drilling 
shall be warned about the noise well in advance and the activities kept to a minimum. 

m) Dust Control 

Dust caused by strong winds shall be controlled by means of water spray vehicles. Dust omission 
from batching plants shall be subject to the relevant legislation and shall be the subject of 
inspection by the relevant office of the Department of Minerals and Energy. 

n) Alien Vegetation 

The contractor shall be held responsible for the removal of alien vegetation within the road reserve 
disturbed during road construction. This includes, for example, service roads, stockpile areas, 
stop/go facilities, windrows and wherever material generated for or from road construction has 
been stored temporarily or otherwise within the road reserve. This responsibility shall extend for 
the duration of the defects notification period. 

 

C3.4.3.2.9.   RECORD KEEPING 

The engineer and the DEO will continuously monitor the contractor’s adherence to the approved 
impact prevention procedures and the engineer shall issue to the contractor a notice of non- 
compliance whenever transgressions are observed. The DEO should document the nature and 
magnitude of the non-compliance in a designated register, the action taken to discontinue the 
non-compliance, the action taken to mitigate its effects and the results of the actions. The non- 
compliance shall be documented and reported to the engineer in the monthly report. 

Copies of any record of decision or EMP’s for specific borrow pits or quarries used on the project 
shall be kept on site and made available for inspection by visiting officials from the employer or 
relevant environmental departments. 

 

C3.4.3.2.10.  COMPLIANCE AND PENALTIES 

The contractor shall act immediately when such notice of non-compliance is received and correct 
whatever is the cause for the issuing of the notice. Complaints received regarding activities on 
the construction site pertaining to the environment shall be recorded in a dedicated register and 
the response noted with the date and action taken. This record shall be submitted with the monthly 
reports and a verbal report given at the monthly site meetings. 

Any avoidable non-compliance with the above-mentioned measures shall be considered sufficient 
ground for the imposition of a penalty 

The following penalties shall apply for environmental violations: 
 

a) Unnecessary removal or damage to trees 
 

• 2600mm girth or less : R 5 000 per tree 

• Greater than 2600mm, but less than 6180mm girth : R10 000 per tree 

• Greater than 6180mm girth : R30 000 per tree 
 

b) Serious violations: 

• Hazardous chemical/oil spill and/or dumping in 
non-approved sites. : R10 000 per incident 

• General damage to sensitive environments. : R 5 000 per incident 

• Damage to cultural and historical sites. : R 5 000 per incident 

• Uncontrolled/unmanaged erosion 
(plus rehabilitation at contractor’s cost). :  R1 000 to R5 000 per incident 

• Unauthorised blasting activities. : R  5 000 per incident 

• Pollution of water sources. : R 10 000 per incident 
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The engineer’s decision with regard to what is considered a violation, its seriousness and the 
penalty imposed shall be final. 

 

c) Less serious violations: 

• Littering on site. : R1 000 per incident 

• Lighting of illegal fires on site. : R1 000 per incident 

• Persistent or un-repaired fuel and oil leaks. : R1 000 per incident 

• Excess dust or excess noise emanating from site. : R1 000 per incident 

• Dumping of milled material in side drains or on grassed areas: R1 000 per incident 

• Possession or use of intoxicating substances on site. : R  500 per incident 

• Any vehicles being driven in excess of designated 
speed limits. : R  500 per incident 

• Removal and/or damage to flora or cultural or 
heritage objects on site, and/or killing of wildlife. : R2 000 per incident 

• Illegal hunting. : R2 000 per incident 

• Urination and defecation anywhere except in 
designated areas. : R  500 per incident 

The engineer’s decision with regard to what is considered a violation, its seriousness and the 
penalty imposed shall be final. The calculation shall include allied construction activities in the 
same way as the calculation of reduced payments under section 8200. The imposition of such a 
penalty shall not preclude the relevant provincial or national authority from applying an additional 
penalty in accordance with its statutory powers. Any non-compliance with the agreed procedures 
of the EMP is a transgression of the various statutes and laws that define the manner by which 
the environment is managed. 

Failure to redress the cause shall be reported to the relevant authority for them to deal with the 
transgression, as it deems fit. 

 

C3.4.3.2.11.  MEASUREMENT AND PAYMENT 

The cost of complying to this specification shall be deemed to be included in the rates tendered 
for this project. 

 

Item   Unit 

B100.01  Penalty for unnecessary removal or damage to trees 
for the following diameter sizes 

 

 (a) 2600mm girth or less number (No) 

 (b) Greater than 2600mm, but less than 6180mm girth number (No) 

 (c) Greater than 6180mm girth number (No) 

The unit of measurement shall be the number of trees by diameter size removed unnecessary or 
damaged. The penalty rates applied shall be those stated in clause C3.5.2.10. 

 

Item 

B100.02 

  
Penalty for serious violations 

Unit 

 (a) Hazardous chemical/oil spill and/or dumping in 
non-approved sites 

 
number (No) 

 (b) General damage to sensitive environments  

 (c) Damage to cultural and historical sites number (No) 

 (d) Pollution of water sources number (No) 

 (e) Unauthorised blasting activities number (No) 
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(f) Uncontrolled/unmanaged erosion 
per incident, depending on environment impacts, plus 

rehabilitation at contractor’s cost) number (No) 

The unit of measurement for B100.02 (a) to (f) shall be the number of serious violation incidents. 
The penalty rates to be applied shall be those stated in clause C3.5.2.10. 

Item Unit 

B100.03 Penalty for less serious violations 

• Littering on site number (No) 

• Lighting of illegal fires on site number (No) 

• Persistent or un-repaired fuel and oil leaks number (No) 

• Excess dust or excess noise emanating from site number (No) 

• Dumping of milled material in side drains or on grassed 
areas number (No) 

• Possession or use of intoxicating substances on site number (No) 

• Any vehicles being driven in excess of designated speed 
limits number (No) 

• Removal and/or damage to flora or cultural or heritage 
objects on site, and/or killing of wildlife number (No) 

• Illegal hunting number (No) 

• Urination and defecation anywhere except in designated 
areas number (No) 

The unit of measurement shall be the number of less serious violation incidents. The penalty rates 
applied shall be those stated in clause C3.5.2.10. 

The engineer’s decision with regard to what is considered a violation, its seriousness and the 
penalty imposed shall be final. The calculation shall include allied construction activities in the 
same way as the calculation of reduced payments under section 8200. The imposition of such a 
penalty shall not preclude the relevant provincial or national authority from applying an additional 
penalty in accordance with its statutory powers. Any non-compliance with the agreed procedures 
of the EMP is a transgression of the various statutes and laws that define the manner by which 
the environment is managed. 

Failure to redress the cause shall be reported to the relevant authority for them to deal with the 
transgression, as it deems fit. 
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Table 1: Mechanisms that Cause Environmental Impacts during Construction Activities 
 

 

 
SECTION 

 

 
CONTENTS 

ENVIRONMENTAL IMPACTS 

 
POLLUTION TYPE 

 
DEFORMATION OF LANDSCAPE 

 
SOIL EROSION 

 
ALIEN VEGETATION 

SENSITIVE AREAS 

(to be completed by 
compiler) 

 

 
1300 

 

Camp 
Establishment 

Waste treatment 
Hazardous waste 
Water supply 
Spillage 
Storage 

Selection of site 

Preserve indigenous 
vegetation 

Preserve topsoil 

Selection of site 

Preserve indigenous 
vegetation 

Preserve topsoil 

Preserve indigenous 
vegetation 

Preserve topsoil 

Management of weeds 

 

 
 

1400 

 

 
Housing, Offices 
and laboratories 

Waste treatment 
Hazardous waste 
Water supply 
Spillage 
Storage 
Noise/lights 

Selection of site 

Preserve indigenous 
vegetation 

Preserve topsoil 

Demarcate sensitive areas 

Selection of site 

Preserve indigenous 
vegetation 

Preserve topsoil 

Preserve indigenous 
vegetation 

Preserve topsoil 

Management of weeds 

 

 
 

 
1500 

 
 

Accommodation of 
Traffic 

Waste treatment 
Hazardous waste 
Water supply 
Spillage 
Storage 
Noise/lights 
Dust control 

Selection of site 
Preserve indigenous 
vegetation 
Preserve topsoil 
Demarcate sensitive areas 
Maintenance of windrows 

Selection of site 

Preserve indigenous 
vegetation 

Preserve topsoil 

Preserve indigenous 
vegetation 

Preserve topsoil 

Management of weeds 

 

 

 
1600 

 

 
Overhaul 

Spillage 
Storage 
Noise/lights 
Dust control 
Exhaust fumes 

Turning circles 

Parking areas 

Restrict access to 
sensitive areas 

Protection of indigenous 
vegetation 

Preserve topsoil 
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SECTION 

 

 
CONTENTS 

ENVIRONMENTAL IMPACTS 

 
POLLUTION TYPE 

 
DEFORMATION OF LANDSCAPE 

 
SOIL EROSION 

 
ALIEN VEGETATION 

SENSITIVE AREAS 

(to be completed by 
compiler) 

  Washing waste     

 

 
1700 

 

Clearing and 
grubbing 

Waste treatment 
Hazardous waste 
Water supply 
Noise /lights 
Dust control 

Selection of site 

Preserve indigenous 
vegetation 

Preserve topsoil 

Selection of site 

Preserve indigenous 
vegetation 

Preserve topsoil 

Protection of indigenous 
vegetation 

Preserve topsoil 

 

 

2100 - 
2400 

 

 
Drainage 

Waste treatment 
Hazardous waste 
Water supply 
Spillage 
Storage 

Selection of site 

Preserve indigenous 
vegetation 

Preserve topsoil 

Selection of site 

Preserve indigenous 
vegetation 

Preserve topsoil 

Preserve indigenous 
vegetation 

Preserve topsoil 

Management of weeds 

 

 

 
3100 

 

 
Borrow pits 

Waste treatment 
Hazardous waste 
Water supply 
Spillage 
Storage 

Selection of site 

Preserve indigenous 
vegetation 

Preserve topsoil 

Selection of site 

Preserve indigenous 
vegetation 

Preserve topsoil 

Preserve indigenous 
vegetation 

Preserve topsoil 

Management of weeds 

 

 

 
3200 

 

 
Stockpiling 

Waste treatment 
Hazardous waste 
Water supply 
Spillage 
Storage 

Selection of site 

Preserve indigenous 
vegetation 

Preserve topsoil 

Selection of site 

Preserve indigenous 
vegetation 

Preserve topsoil 

Preserve indigenous 
vegetation 

Preserve topsoil 

Management of weeds 

 

 

 
3300 

 

 
Mass Earthworks 

Waste treatment 
Hazardous waste 
Water supply 
Spillage 
Storage 

Selection of site 

Preserve indigenous 
vegetation 

Preserve topsoil 

Selection of site 

Preserve indigenous 
vegetation 

Preserve topsoil 

Preserve indigenous 
vegetation 

Preserve topsoil 

Management of weeds 
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SECTION 

 

 
CONTENTS 

ENVIRONMENTAL IMPACTS 

 
POLLUTION TYPE 

 
DEFORMATION OF LANDSCAPE 

 
SOIL EROSION 

 
ALIEN VEGETATION 

SENSITIVE AREAS 

(to be completed by 
compiler) 

 
 

3400 - 
3900 

 
 

 
Pavement layers 

Waste treatment 
Hazardous waste 
Water supply 
Spillage 
Storage 
Noise / lights 
Dust control 

Selection of site 
Preserve indigenous 
vegetation 
Preserve topsoil 
Demarcate sensitive areas 
Maintenance of windrows 

Selection of site 

Preserve indigenous 
vegetation 

Preserve topsoil 

Preserve indigenous 
vegetation 

Preserve topsoil 

Management of weeds 

 

 
 
 
 

4100 

 
 
 

Asphalt works / 
sealing operations 

Waste treatment 
Hazardous waste 
Water supply 
Spillage 
Storage 
Noise / lights 
Dust control 
Smoke control 
Storage of materials 

Selection of site 

Preserve indigenous 
vegetation 

Preserve topsoil 

Turning circles 

Parking areas 

Selection of site 

Preserve indigenous 
vegetation 

Preserve topsoil 

Preserve indigenous 
vegetation 

Preserve topsoil 

 

 

 
5000 

 

Ancilliary 
roadworks 

Waste treatment 
Hazardous waste 
Water supply 
Spillage 
Storage 

Selection of site 

Preserve indigenous 
vegetation 

Preserve topsoil 

Selection of site 

Preserve indigenous 
vegetation 

Preserve topsoil 

Preserve indigenous 
vegetation 

Preserve topsoil 

Management of weeds 

 

 

 
6000 

 

 
Structures 

Waste treatment 
Hazardous waste 
Water supply 
Spillage 
Storage 

Selection of site 

Preserve indigenous 
vegetation 

Preserve topsoil 

Selection of site 

Preserve indigenous 
vegetation 

Preserve topsoil 

Preserve indigenous 
vegetation 

Preserve topsoil 

Management of weeds 
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SECTION 

 

 
CONTENTS 

ENVIRONMENTAL IMPACTS 

 
POLLUTION TYPE 

 
DEFORMATION OF LANDSCAPE 

 
SOIL EROSION 

 
ALIEN VEGETATION 

SENSITIVE AREAS 

(to be completed by 
compiler) 

 

 
7000 

 

Concrete 
pavements etc 

Waste treatment 
Hazardous waste 
Water supply 
Spillage 
Storage 

Selection of site 

Preserve indigenous 
vegetation 

Preserve topsoil 

Selection of site 

Preserve indigenous 
vegetation 

Preserve topsoil 

Preserve indigenous 
vegetation 

Preserve topsoil 

Management of weeds 

 



BID No.: 50/2023/2024 

CONSTRUCTION OF CULVERTS IN ALL 41 WARDS WITHIN THULAMELA MUNICIPALITY ON AN AS AND 
WHEN REQUIRED BASIS FOR THREE (3) YEARS 

 

THULAMELA LOCAL MUNICIPALITY 
 

C.98  

 
 

C3.4.3.3 PROVISION OF THE TEMPORARY WORKFORCE 

CONTENTS 

C3.4.3.3.1 SCOPE 

C3.4.3.3.2 INTERPRETATIONS 

C3.4.3.3.3 PERMITTED SOURCES OF TEMPORARY WORKERS 

C3.4.3.3.4 EMPLOYMENT RECORDS TO BE PROVIDED 

C3.4.3.3.5 VARIATIONS IN WORKER PRODUCTION RATES 

C3.4.3.3.6 TRAINING OF THE TEMPORARY WORKFORCE 

C3.4.3.3.7 RECRUITMENT AND SELECTION PROCEDURES 

C3.4.3.3.8 TERMS AND CONDITIONS PERTAINING TO THE EMPLOYMENT OF THE 

TEMPORARY WORKFORCE 

C3.4.3.3.9 LABOUR RELATIONS AND WORKER GRIEVANCE PROCEDURES 

C3.4.3.3.10 THE SUBCONTRACTORS' WORKFORCES 

C3.4.3.3.11 MEASUREMENT AND PAYMENT 

 

 
C3.4.3.3.1 SCOPE 

This Specification covers the provisions and requirements relating to the provision of the 
temporary workforce. Reference is also made to the Basic Conditions of Employment Act (Act 
75 of 1997) with specific reference to the Sectoral Determination 2: Civil Engineering Sector 

C3.4.3.3.2 INTERPRETATIONS 

C3.4.3.3.2.1  Supporting documents 

The Tender Rules, Conditions of Contract, Standard and Project Specifications, Drawings and 
statutory minimum requirements relating to the employment and remuneration of labour shall 
inter alia be read in conjunction with this Specification. 

C3.4.3.3.2.1.2 Definitions and abbreviations 

For the purposes of this specification, the definitions given in the Conditions of Contract, the 
Standard Specifications and the Project Specifications, together with the following additional 
definitions shall, unless the context dictates otherwise, apply: 

(a) "Key Personnel" means all contracts managers, site agents, materials and survey 
technicians, trainers, supervisors, foremen, skilled plant operators, artisans and the like, 
and all other personnel in the permanent employ of the Contractor or Subcontractor who 
posses special skills and/or who play key roles in the Contractor's or Subcontractor's 
operation 

(b) "Project Committee" means a committee consisting of the Employer, the Engineer, the 
Contractor, (or their nominated representatives) as well as representatives of the temporary 
workforce, which is convened from time to time at the discretion of the Engineer, for the 
purposes of acting as an avenue for effective communication and liaison between all the 
parties referred to, in all matters pertaining to the Contract 
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(c) "Subcontractor" means any person or group of persons in association, or firm, or body 
corporate (whether formally constituted or otherwise) not being the Contractor, to whom 
specific portions or aspects of the Works are sublet or subcontracted by the Contractor in 
accordance with the provisions of the Contract 

(d) "Worker" for the purposes of this Specification means any person, not being one of the 
Contractor's key personnel, nor any key personnel of any Subcontractor, who is engaged 
by the Contractor, a Subcontractor or the Employer to participate in the execution of any 
part of the Contract Works and shall include unskilled labour, semi-skilled and skilled 
labour, clerical workers and the like 

(e) "Workforce" means the aggregate body comprising all workers and shall, unless the context 
dictates otherwise, include the workforces of the Contractor and all Subcontractors 

(f) “Project Steering Committee (PSC)” means a committee comprising mainly of 
representatives (to a maximum of 10) of the affected communities with additional members 
from Thulamela Local Municipality, the Contractor, Consultants and the Municipality. The 
PSC convenes at least once a month as well as when the need so dictates, for the purpose 
of recruiting labour for the project, to address community issues and for acting as an avenue 
for effective communication and liaison between all the parties. 

(g) "Liaison Officer" means a local representative of the temporary workforce, duly appointed 
through the PSC processes, to act on behalf of the workers and through whom all matters 
pertaining to the temporary workforce can be channelled. 

C3.4.3.3.2.1.3 Status 

Where any provisions or requirements of this Specification are in conflict with anything 
elsewhere set out in the Contract, the provisions and requirements of this Specification shall 
take precedence and prevail. 

C3.4.3.3.3 PERMITTED SOURCES OF TEMPORARY WORKERS 

The Contractor shall as far as possible make optimum use of the human resources outside his 
own workforce and the workforces of all subcontractors. The temporary workforce that is to be 
used in the execution of the Works in terms of Part C3 may consist of the workers of local 
communities, and shall not be bound to one particular community. 

 
 

C3.4.3.3.4 EMPLOYMENT RECORDS TO BE PROVIDED 

(a) The Contractor shall maintain accurate and comprehensive records of all workers 
engaged on the Contract and shall provide the Engineer at monthly intervals from the 
commencement of the Contract, with interim records substantiating the actual numbers of 
employment opportunities that shall have been generated to date and the amounts 
actually paid in respect thereof. Such interim records shall be in a Thulamela Local 
Municipality approved format. An example of the forms to be used is illustrated in Part C5 
of this document, (forms RDP 9 and 10 (E). 

(b) The Contractor shall, on completion of the Contract, and as a pre-requisite event to the 
release of any retention money in terms of the Conditions of Contract, provide the 
Engineer with copies of the Terms of Employment as well as independently audited 
documentary evidence of the total number of temporary and permanent employment 
opportunities actually generated during the Contract. 

 
 

C3.4.3.3.5 VARIATIONS IN WORKER PRODUCTION RATES 

Notwithstanding anything to the contrary as may be stated in or inferred from any other provision 
of this Contract, the Contractor shall not be entitled to any additional payment or compensation 
whatever, in respect of any differences as may result between the production rates actually 
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achieved by workers in the course of the execution of the Contract Works and those production 
rates on which he has based his tender. 

 
 

C3.4.3.3.6 RECRUITMENT AND SELECTION PROCEDURES 

C3.4.3.3.6.1 The Project Steering Committee, though the assistance of the Social Facilitator 
and the Contractor, shall be responsible for the recruitment and selection of the Community 
Liaison Officer and the workers to constitute the temporary workforce. 

C3.4.3.3.6.2 The Contractor shall advise the Engineer in writing of the numbers of each 
category of temporary worker which he requires, together with the personal attributes which he 
considers desirable that each category of worker shall posses (taking due cognisance of the 
provisions of the Contract relating to training). 

C3.4.3.3.6.3 The Social Facilitator shall take the necessary actions to advertise within the 
affected local communities comprising the personnel resources, the fact that temporary 
employment opportunities exist and the time and place where recruiting will occur 

C3.4.3.3.6.4 The Social Facilitator shall record in writing, the details of all persons applying for 
employment, including inter alia: 

(a) Name, Identity Number, Date of Birth, age and sex 

(b) Marital status and number of dependants 

(c) Qualifications and previous work experience (whether substantiated or not) 

(d) On the job training programmes attended 

(e) Period since last economically active 

(f) Preference for type of work or task. 

C3.4.3.3.6.5 The selection of workers from amongst the applicants should take into cognizance 
the Contractor’s requirements for the workforce and the provisions of the contract in regard to 
the provision of training to the workforce and in accordance with the following principle: 

(a) No potential temporary worker shall be precluded from being employed by the 
Contractor on the execution of the Works, by virtue of his lack of skill in any suitable 
operation forming part of the Works, unless - 

(i) all available vacancies have been or can be filled by temporary workers 
who already posses suitable skills, or 
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(ii) the Time for Completion allowed in the Contract, or the remaining 
portion of the Contract Period (as the case may be) is insufficient to 
facilitate the creation of the necessary skills. 

(b) Preference shall be given to the unemployed and single heads of households. 

(c) The Contractor shall, in so far as is reasonably practicable, give priority to 
accommodating the applicants' expressed preferences regarding the types of work 
for which they are selected. 

(d) The selection process shall not be prejudicial to youth (over the age of fifteen years) 
and women. The Contractor should strive to achieve the participation target for 
employment set for this project which is 60% female and 20% youth. 

C3.4.3.3.6.6 After making the selection, the Social Facilitator shall forward the list in writing 
and without undue delay, to the Engineer for record keeping. 

C3.4.3.3.6.7 The provisions of this clause shall apply mutatis mutandis in respect of the 
selection of additional or replacement members of the workforce as may be necessary from 
time to time during the Contract. 

C3.4.3.3.6.8 The Contractor shall, after appointing his temporary workforce, arrange at his own 
cost for the appointment of the Liaison Officer as representative of the workforce to act on their 
behalf with regards to all matters pertaining to the workforce. 

C3.4.3.3.7 TERMS AND CONDITIONS PERTAINING TO THE EMPLOYMENT OF THE 
TEMPORARY WORKFORCE 

C3.4.3.3.7.1 All temporary workers engaged in accordance with the provisions of Part A of the 
Project Specifications, shall be employed on the terms and conditions of employment as are 
consistent with those as set out in this Contract. The Contractor shall implement and adhere 
strictly to such terms and conditions relating to the employment of the temporary workforce, and 
subject only to the provisions of this Contract, shall not employ any temporary worker on terms 
and conditions which are less favourable to the worker or inconsistent with the standards and 
norms generally applicable to temporary workers in the Civil Engineering Industry and 
applicable to the particular area. Refer to the Contract of Employment drafted/published by 
Department of Labour. 

C3.4.3.3.7.2  RATE OF REMUNERATION. The Contractor shall pay to all workers engaged in 
terms of the contract, not less than the approved Thulamela Local Municiplity council approved 
rate of R200/day, 9 hours working day. 

The remuneration of the CLO shall be paid monthly at the rate of R6,000.00 in accordance with 
the provisions of Thulamela local Municipality council approved rate 

Compensation for transport for the members of the Project Steering Committee shall be made 
at a rate of R100 / month. This will cover for transport cost to and from the PSC meeting, site 
meeting and any other meeting deemed necessary to fulfil their obligations. 

C3.4.3.3.7.3 NON-PAYMENT OF LABOURERS. Under this contract it is expected of the Main 
Contractor to ensure that all labourers are paid in time on a monthly basis, whether they are 
employed by him/her directly or by any of his/her subcontractors. In the event of non- 
compliance, the employer reserves the right to use any remedies available at its disposal. 

C3.4.3.3.8 LABOUR RELATIONS AND WORKER GRIEVANCE PROCEDURES 

C3.4.3.3.8.1 The Contractor, as the Employer of the workforce, shall be fully responsible for 
the establishment and maintenance at his own cost, of satisfactory labour relations on site and 
the resolution of all grievances of temporary workers as may occur. Refer to Disciplinary 
Procedures for Small Business drafted/published by Department of Labour. 
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C3.4.3.3.8.2 The Contractor shall at all times adhere to the accepted norms and standards of 
labour relations prevailing generally in the Civil Engineering Construction Industry and shall 
conduct himself in a fair and reasonable manner, within the constraints as may be imposed 
upon him by the terms of the Contract. 

C3.4.3.3.8.3 In the event of any temporary worker engaged by the Contractor in terms of the 
Contract, being aggrieved with regard to his Terms of Employment, working conditions and 
training, he shall have the right, at his discretion, to be supported in any inquiry or disciplinary 
hearing or investigation instituted by the Contractor in terms of Subclause C3.4.3.4.9.2 above, 
by one member of the temporary workforce and one member of the Project Committee, which 
persons shall be nominated by the worker. 

C3.4.3.3.8.4 In the event of any grievance not being satisfactorily resolved through the 
application of normal dispute resolution procedures in accordance with Sub clauses 
C3.4.3.3.8.2 and  

C3.4.3.3.8.3, then either the Contractor or the worker concerned may require that the matter be 
referred to the Project Committee for further consideration, with a view to facilitate the resolution 
thereof. 

C3.4.3.3.9  THE SUBCONTRACTORS' WORKFORCES 

C3.4.3.3.9.1 The provisions of this Part C shall apply mutatis mutandis to the workforces 
employed by all subcontractors engaged by the Contractor and the Contractor shall be fully 
responsible for ensuring, at his own cost, that the terms of every subcontract agreement entered 
into are such as to facilitate the application of these provisions in respect of the workforces of 
all subcontractors. 

C3.4.3.3.9.2 The Contractor shall at his own cost and to the extent necessary, assist and 
monitor all subcontractors in the application of the provisions of this Specification, and shall, in 
terms of the Conditions of Contract, remain fully liable in respect of the acts, omissions and 
neglects of all subcontractors, in respect of the application of the provisions of this Specification. 

C3.4.3.3.10  MEASUREMENT AND PAYMENT 

The Contractor will not be separately reimbursed or compensated in respect of the provision of 
the workforce and creation of temporary employment opportunities and all the Contractor's costs 
associated with compliance with the provisions of this part of the Project Specifications shall, 
except to the extent provided for in Part C3.4.3.3. as relevant, be deemed to be included in the 
rates tendered for the various items of work listed in the Schedule of Quantities. 
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C3.5 MANAGEMENT 

C3.5.1 MANAGEMENT MEETINGS 

The following meetings will be required as minimum for the management of the contract. 

(a) Monthly client site meeting (using standard agenda for management control). 

(b) Technical meetings as required for each phase of the work. 

(c) Monthly safety meetings in terms of the OHS requirements. 

(d) Weekly progress meetings 

 
 

C3.5.2 QUALITY CONTROL 

Contractor to supply details of quality plan and procedures. These shall include: 

• Accommodation of traffic. 

• Inspection and test plans. 

• Approval process. 

• Hold-points. 

• Milestones. 
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PART C4: SITE INFORMATION 

 
 

C4.1 SITE INFORMATION ...................................................................................... C.105 

C4.2 LOCALITY PLAN ............................................................................................C.106 
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C4.1    SITE INFORMATION 

C4.1.1   General 

The study area for this investigation is in the North-eastern portions of the Limpopo 

Province of South Africa.  

C4.1.2   Climate and Weather 

The area receives about 752 mm of rain per year, with most rainfall occurring during 

summer. It receives the lowest rainfall (4 mm) in June and the highest (154 mm) in 

January. The average midday temperatures for Thohoyandou range from 22.9°C in 

June to 30.3°C in January. The region is the coldest during July when the mercury drops 

to 7.5°C on average during the night. 

 
 

C4.1.3   Topography 

The study area is situated on the Southern edge of the Soutpansberg Mountain Range. 

The Soutpansberg is characterised by highly undulating surface topography, with steep 

southern scarp slopes, in combination with shallower northern dip slopes. The change 

or difference in slope morphology can be attributed to the Northerly dipping strata of the 

Soutpansberg group, in conjunction with regional erosional processes. 

 
 

 
C4.1.4 Structures 

 

 

The structures to be constructed are as follows: 

 
• Construction of storm water pipes for drainage 
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•  

C4.2 LOCALITY PLAN 
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PART C5: ANNEXURES 

 

 
C5.1 PROFORMA DOCUMENTS ........................................................................... C.108 

C5.2 CONTRACT DRAWINGS .................................................................................C.111
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C5.1 PROFORMA DOCUMENTS 

The following is a list of proforma documents and examples that are required to be completed 

by the successful tenderer. 

 
 

C5.1.1 MUNICIPALITY SUPPLY CHAIN MANAGEMENT POLICY...........................C.109 

C5.1.2       GENERAL CONDITONS OF CONTRACT (2015) …………………………….C 110 
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C5.1.1 MUNICIPALITY SUPPLY CHAIN MANAGEMENT POLICY 
 
 
 
 
Note: Thulamela Municipality Supply Chain Management Policy is applicable on this contract and this 
policy document can be downloaded from Thulamela website (www.thulamela.gov.za) for free. 
 
  
 

http://www.thulamela.gov.za/
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C5.1.2 GENERAL CONDITIONS OF CONTRACT APPLICABLE TO THIS 
CONTRACT: GCC 2015 THIRD EDITION 

 

 

Note: The 2015 GCC Third Edition is applicable for this contract 
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C5.2 CONTRACT DRAWINGS 

 
 
 
 

 
 

 

 

 

 


